| CITY COUNCIL AGENDA ITEM COVER MO

Agenda Item Number:

Meeting Type: Reqular : Meeting Date: Mar 10,2016
Action Requested By: _Engineering Agenda Type: Resolution
Subject Matter:

Agreement between the City of Huntsville and Reed Contracting Services, Inc.

Exact Wording for the Agenda:

Resolution authorizing the Mayor to enter into an agreement between the City of Huntsville and the low
bidder, Reed Contracting Services, Inc,, for Chase Farm Industrial Access Road Improvements,
Project No. 71-16-RD01 & ALDOT Project No. IAR-042-000-009

Note: If amendment, Please state title and number of the original

Item to be considered for: Action Unanimous Consent Required: No

Briefly state why the action is required; why it is recommended; what council action will provide, allow and
accomplish and; any other information that might be helpful.

is agreement is to construct approximately 1,700 feet of new 3-lane roadway, east of Swancott
Boulevard near I-565 for GE Aviation for a total contract amount of $1,341,077.58. Account No. TBD

Associated Cost:_$1,341,077.58 Budgeted item:

MAYOR RECOMMENDS OR CONCURS:

Department Head:

o

owe_3[3l¢




ROUTING SLIP

CONTRACTS AND AGREEMENTS

Originating Department: Engineering Council Meeting Date: 3/10/2016
Department Contact: Lynn Majors Phone # 256-427-5201

Contract or Agreement: Construction Contract

Document Name: Reed-Chase Farm Project No. 71-16-RD01 & ALDOT JAR-042-000-009

City Obligation Amount: $1,341,077.58
Total Project Budget: $1,341,077.58

Uncommitted Account Balance: 0
Account Number: TBD

Procurement Agreements

L Title 39 l Competitive 7
Grant-Funded Agreements

Not Applicable Grant Name:
Department ) Signature . Date

1) Originating i(ﬂ;&]g{?’l/{m\‘ 3/3//10
2) Legal M@b} 3/3//¢
3) Finance '.M w 3'/7/"/(/

S

4) Originating

5) Copy Distribution
a. Mayor's office
(1 copies)
b. Clerk-Treasurer
(Original & 2 copies)

Revised 04/15/2011



RESOLUTION NO. 16-

BE IT RESOLVED by the City Council of the City of
Huntsville, Alabama, that the Mayor be, and is hereby authorized,
to enter into a contract between the City of Huntsville and the
low bidder, Reed Contracting Services, Inc., in the amount of ONE
MILLION THREE HUNDRED FORTY-ONE THOUSAND SEVENTY-SEVEN AND
.58/100 DOLLARS ($1,341,077.58) for Chase Farm Industrial Access
Road Improvements, Project No. 71-16-RD01 & ALDOT Project No.
IAR-042-000-009, in Huntsville, Alabama, on behalf of the City of
Huntsville, a municipal corporation in the State of Alabama,
which said agreement is substantially in words and figures
similar to that document attached hereto and identified as
"Contract between City of Huntsville and Reed Contracting
Services, Inc. for Chase Farm Industrial Access Road
Improvements, Project No. 71-16-RD01 & ALDOT Project No. IAR-042-
000-009” consisting of a total of one (1) page plus eighty-five
(85) additional pages consisting of Attachments Al-I, Supplement
to General Requirements for Construction of Public Improvements
and all Addenda, “Certification of Compliance with Title 39, Code
of Alabama”, and “E-Verify Statement”, and the date of March 10,
2016, appearing on the margin of the first page, together with
the signature of the President or President Pro Tem of the City
Council, and an executed copy of said document being permanently
kept on file in the Office of the City Clerk of the City of
Huntsville, Alabama.

ADOPTED this the 10th day of March ; 2016.

President or President Pro Tem
of the City Council of the
City of Huntsville, Alabama

APPROVED this the 10th day of March , 2016.

Mayor of the City of Huntsville,
Alabama



CONTRACT BETWEEN CITY OF HUNTSVILLE

AND
REED CONTRACTING SERVICES, INC.
FOR
CHASE FARM INDUSTRIAL ACCESS ROAD IMPROVEMENTS
PROJECT NO. 71-16-RD01 & ALDOT PROJECT NO. IAR-042-000-009

STATE OF ALABAMA}
MADISON COUNTY}

THIS CONTRACT, made and entered into this 10th day of March, 2016, between the
CITY OF HUNTSVILLE, ALABAMA, a Municipal Corporation, sometimes referred to herein
as City, and REED CONTRACTING SERVICES, INC., sometimes referred to herein as
Contractor.

-WITNESSETH-

WHEREAS, the City desires to install, construct or make certain improvements known as
Chase Farm Industrial Access Road Improvements, Project # 71-16-RD01 & ALDOT Project No.
IAR-042-000-009, in the City of Huntsville, Madison County, Alabama, all in accordance with
details, specifications, surveys and general requirements prepared by the City of Huntsville Urban
Development Department - Engineering Division, which are on file in the Office of the City
Engineer of the City of Huntsville, Alabama, all of which details, specifications, surveys and
general requirements are made a part of this contract, and

NOW, THEREFORE, it is agreed that the Contractor promises and agrees to make such
improvements for the party of the first part for the considerations hereinafter set out. The
Contractor promises and agrees to furnish all necessary labor, materials and equipment for the
doing of the same, all to be done in accordance with such details, plans, specifications and
general requirements hereto attached and made a part of this contract.

FOR THE PERFORMANCE of such work, the City agrees to pay the Contractor as
follows per Attachment “A1”.

BY:

Tommy Battle, Mayor

Reed Contracting Services, Inc.

Kenneth Benion
ATTEST: City Clerk Treasurer

Will Culver
City Council President

DATE: March 10, 2016
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ATTACHMENT “B"
PROPOSAL

TO: THE CITY OF HUNTSVILLE
Public Services Bullding

320 Fountain Circle
Huntsville, Alabama

proOPosAL OoF Reed Contracting Services, Inc.
2512 Triana Blvd SW,‘ guntsville, AL 35805

(ADDRESS)
TO MAKE CERTAIN IMPROVEMENTS ENTITLED:

FOR THE CITY OF HUNTSVILLE, ALABAMA.

GENTLEMEN:

The undersigned bidder has carefully examined the drawings or pians, bid documents, the specifications, the
general requirements, the supplement to general requirements, the general terms and conditians, this proposal, the
agreement, together with any addenda thereto, and agress to fumnish and deliver all the materials, and to do and
perform all the work and labor required to be furnished and delivered, done and parformed In and about the
improvemsnts as described above and in accordance with certain specifications prepared and approved by the
OQWNER (City of Huntsville, Alabama). it Is MANDATORY that any and all addenda be acknowledged by the
undersigned bidder an Attachmant “C” which must bs submitted with bid package; otherwise, bid shall be rejected.

The undersigned hidder understands that when unit prices are called for, the quantities shown herein are
approximate only and are subject to Increass or decreass, and offers to do the work whsther the quantities are
increased, or decreased, at ths unit prices stated In the following schedule. The undersigned bidder also
understands that when lump sum bids are called for, he will be required to furnish ail equipment, labor, materials and
other itams or cost to construct a complete facllity. The undersigned bidder further understands that any deletions
or additions designated on the outside of the bid envelops, must Indicate the particular bid item relative to the
deletion or addiion, even If the deletion or addition references to deduct or add to the Total Base Bid. Any bids

recelvad that are unsealed will be immadiately rejectsd.

Contractors are authorized to download quantities, Attachment “A”, or quantity revisions from COH Engineering
website and paste to a CD-RW (preferably In a live/fiash drive format) of thelr choice which must be submitted with
the original bid packet. In addition, two hard coples must be signed and submitted with original bid packet. Fallure
to do so may he cause for rejection of bid. The City reserves the right to reject any altered bid resuiting from altering
the bid CD in any manner. If a price discrepancy Is found on the CD-RW, or the correct version of bid quantities is
not submitted on the CD-RW which corresponds to the printed hard coples, then printed hard copy prices submitted
with original bid documents, with Contractor signature, will prevail.

Certificates of insurance are required naming the City as the Certificate Holder. Also, the name of the project and
project number should be included on the certificate. The Certificates should refiect the insurance coverage requl

herein. in addition, a copy of the policy may be requestad upon

D
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The Certificates are to be signed by a person authorized by the Insurer to bind coverage on its behalf and must
indicate coverage will not be canceled or non-renswed except after thirty (30) days prior written nofice to the City at
the following address: City of Huntsville, P.O. Bax 308, Huntaville, Alabama 35804 ATTN: Penny Kally.

The undersigned bidder understands that the Contract Tims for compistion of all work Is Ninsty (80) cal

THE UNDERSIGNED BIDDER ALSO AGREES AS FOLLOWS:

furnish to the OWNER a payment (labor and material) bond and a performance bond, each In the amount of 100% of
the contract amount. No confract extension will be allowed for dalays In the Issuance of the notice to proceed that

are a resuit of the contractor failing to submit the required items within the 15 days.

it is further underatood and agreed that the Contractor shall commence work to be performed under this contract
within fifteen (15) days from the date of this contract, uniess otherwise instructed in writing by the OWNER. Afl work

shall be caried on continzously to completion.

Accompanying this proposal Is a certified check or bid bond in the amount of not iess than five percent (5%) of the
total amount shown on the schedule of prices not excesding $10,000.00 payable to the City of Huntsviile, Alabama,
which is to be forfeited, as lquidated damages, If, in the event that his proposal is accepted, the undersigned shall
fall to execute the contract and fumish a satisfactory contract bond under the conditions and within the time
specified in this proposal; ctherwiss, sald certified check or bid bond is to be retumed to the undereigned.

paTED: _March 1 ,20]6 .
(IF AN INDIVIDUAL, PARTNERSHIP, OR NON-INCORPORATED ORGANIZATION)
SIGNATURE OF BIDDER
BY,
ADDRESS OF BIDDER

NAMES AND ADDRESSES OF MEMBERS OF THE FIRM:

OUR CONTRACTOR'S STATE LICENSE NO.18 20545
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E F. INDUSTRIAL ACCESS ROAD IMPROVEMENTS
ROJ. NO. 71-16-RD01 & ALDOT PRO.J. NO ~042-000-009
e Three
F A CORPORATION A )
{IGNATURE OF BIDDER f/// A//Zi

gy David L. Harris

BUSINESS ADDRESS 2512 Triana Blvd SW, Huntsville, AL 35805

INCORPORATED UNDER THE LAWS OF THE STATE OF ___ Alabama

NAMES PRESIDENT  Michael Reed
OF W“‘ David L. Harris
OFFICERS TREASTRER __ Charles C. Lovoy

- ’ ! Addenda will only be emalled to those bidders who attend and
hm slgned inat tha pra-hld msatlng. Achmladgement of recaipt of addenda is mandatory using Attachment “C™
and attachment must be submitted with bid package. Fallure to do so shall be cause for rejection of the bid. Itls the
responsibility of all bidders to refer to the website for any updates.




ATTACHMENT “C”

C E S C ROAD IMPRO'
COH PRO.J. NO. 71-16-RD01 & ALDOT PRO.J. NO. -000-009

(0] CKNO DGEMENT OF ADDEND.

Acknowledgement of receipt of Addenda is Mandatory. Fallure to acknowledge recaipt shall be cause for
rgjection of the bid. By signing below, Bidder acknowledges recsipt of Addenda and the date recelved.

ADDENDUM NO, DATE RECEIVED
1 2-17-16
2 2-22-16
3 2-24-16

COMPANY Reed Congactmg Serv: /e;r;,/}
SIGNATURE / 42

TITLE Vice President

DATE 3-1-2016




ATTACHMENT “D”

c CESS RO RO TS

CHASE FARM INDUSTRIAL ACCESS ROAD IMPROVEMENTS
COH PROJ. NO. 71-16-RD01 & ALDOT PROJ. NO, |AR-042-000-009

SUBCONTRACTOR'’S LISTING

AIIwbmnhackxsmustbeappmvedlnwﬂﬂngbyOmwr.AnyaddmonalwbconhamﬁneededdwmgmeconBactpeﬂod
shall be approved by written letter from the Owner. Contractor shall immediately notify Mary Dolberry via emall at
‘ pvilleal.goy and the Owner's project inapector of any changes to subcontractor list for the duration of the

Mwuiggww
PERFORMED |

Surveying/Layout
Permitting
Clearing & Grubbing
Erosion Control
Traffic Control
"Excavation
Cancrete _
Storm Dralnage
Sanitary Sewer
Shoring/Monitoring
Retaining Walls
Bridges
“Raliroads
Traffic (signals, loops)
Street Lights

Striping ].C. Cheek Contractor, Ind 11303 PO Box 1138, Kosciusko, MS 39050 36-44




ATTACHMENT “E”

CHASE FARM INDUSTRIAL ACCESS ROAD IMPROVEMENTS
COH PROIJ. NO. 71-16-RD01 & ALDOT PROJ. NO. IAR-042-000-009

Contractor shall provide at lease five (5) references including NAME OF PROJECT, Owner Name, address, phone
number and contact name that demonstrates contractor’s ability on similar projects.

1. City of Huntsville University & Paramount Intersection Improvements
320 Fountain Circle
Huntsville, Alabama 35804
POC: Dennis Thompson, Phone: (256) 535-2489

2. City of Huntsville Highway 72 West Meridian Crossover
320 Fountain Circle
Huntsville, Alabama 35804
POC: Dennis Thompson, Phone: (256) 535-2489

3. City of Huntsville Mastin Lake Road Improvements
320 Fountain Circle
Huntsville, Alabama 35804
POC: Chris McNeese, Phone: (256) 535-2489

4. City of Huntsville Farrow Road improvements
320 Fountain Circle
Huntsville, Alabama 35804
POC: Cathy Martin, Phone: (256) 535-2489

5. City of Huntsville Shields Road Extension
320 Fountain Circle
Huntsville, Alabama 35804
POC: Chris McNeese, Phone: (256) 535-2489
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ATTACHMENT “F”

Pre-bid meeting to be held on Tuesday, February 16, 2016 at 10:00 am, in the 1st Floor Conference Room at 320 Fountain Circle,
Huntsville, AL 35801.

NOTICE TO CONTRACTORS

WANTED: Sealed bids in duplicate for the construction of: Chase Farm Industrial Access Road Improvements, more particularly

known as COH Project No. 71-16-RD01 & ALDOT Project No. IAR-042-000-009

Description of Project: The Chase Farm Boulevard Extension located adjacent to Swancott Road includes the design of a three (3!

lane road from FedEx Way to the Industrial site. The intersection of Chase Farm and FedEx Way will be reconfiqured and the milling
and overlay of the existing section of Chase Farm will be included as well.

The attention of all bidders is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1975) and 34-8-1, 34-8-2, 34-8-4, 34-8-6, 34-8-7, 34-8-8
and 34-8-9 (amended 1996) setting forth the definition of general contractor and the licensing procedures and requirements for state
licensing. A copy of the above Codes may be obtained from the OWNER (City of Huntsville). No one is entitled to bid and no
contract may be awarded to anyone who does not possess a valid general contractor’s license and the required classification for
the municipal type work to be performed. The general contractor’s license and classification must appear on the outside of the bid
envelope along with the general contractor's name and address, project name and number and date and time of bid opening.
Section 39-3-5 Code of Alabama has been amended as follows:

“In awarding the Contract, preference will be given to Alabama resident contractors and a nonresident bidder domiciled in a state
having laws granting preference to local contractors shall be awarded the Contract only on the same basis as the nonresident
bidder’s state awards contracts to Alabama contractors bidding under similar circumstances.”

This project, Chase Farm Industrial Access Road Improvements, more particularly known as COH Project No. 71-16-RD01 & ALDOT
Project No. IAR-042-000-009 requires the contractor to possess a State of Alabama Classification of (HS) Highways and Streets or

(MU) Municipal & Utility.

After proposals are opened and read, they will be compared on the basis of the summation of the products or approximate
quantities shown in Attachment “A”, multiplied by the unit bid prices. In the event of a discrepancy between unit bid prices and
extensions, the unit bid price shall govern. A proposal will not be considered unless signed by the bidder or his authorized agent
and accompanied by cashier's check or properly signed bid bond, as required by law.

In determining the successful bidder, the Owner will consider in addition to the bid prices, such responsibility factors as
characteristics and responsibility, skill, experience, record of integrity in business, and of performance offered and past record of
performance on Owner contracts on other similar projects. Any other factors not specifically mentioned or provided for herein, in
addition to that of the bid price which would affect the final cost of the Owner, will be taken into consideration in making award of
contract. The right Is reserved to reject any bid where investigation of the business and technical organization of the bidder
available for the contemplated work, including financial resources, equipment, and experience on similar projects does not satisfy
the Owner that such bidder Is qualified to perform the work. The City Council of the City of Huntsville reserves the right to reject
any and all bids and to waive informalities.

Separate sealed bids for the construction of this project will be recelved at the City of Huntsville Public Services Building, 320
Fountain Circle, in the 1st Floor in the Conference Room, on the 25" day of February, 2016, until 10:00 a.m. Any bids received that
are not sealed will be immediately rejected. Each bid shall be accompanied by an original signed, dated and sealed Bid Bond in the
amount of not less than five percent (5%) of the total shown on the schedule of prices, but not exceeding $10,000.00. Quantities are
known as Attachment “A”. No bidder may withdraw his bid within ninety (90) days after the actual date of opening.

These Addenda, Special Provisions, Plans, the Supplement to General Requirements for Construction of Public Improvements City
of Huntsville Specifications, Standard Specifications for Construction of Public Improvements Contract Projects and all
suppiementary documents are essential parts of the contract, and a requirement occurring in one is as binding as though occurring
in all. They are intended to be complimentary and to describe and provide for a complete work. Contract Document Order of
Precedence shall be as follows:

1. Addenda

2. General Requirements (Instructions to Bidders and Bid Proposal including Attachments)

3. Supplement to General Requirements

4. Drawings / City of Huntsville Standard Specifications for Construction of Public Improvements Contract Projects
1991

5. Supplemental Specifications (Earthwork, Chain Link Fences, and Gates)
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6. Special Conditions
7. Current ALDOT Specifications

Standard Specifications for Construction of Public Improvements Contract Projects and Engineering Standards are available at n
charge by downloading from the City Engineering website: www.huntsvilleal.gov/engineering. Plans and proposals can b
downloaded from our website at no cost: www.huntsvilleal.qov/engineerina/bidlist.htmi. Contractors will be responsible for costs ¢
duplicating their own plans and can choose photocopying facllity of their choice. Additionally, Contractors are responsible fo
checking website for any revisions/updates. Contractor is required to submit pricing, provided by the COH (Attachment “A”) an(
made available for download from the Engineering website, on either a CD-RW (preferably in a live/flash drive format) in the Exce
format. The CD-RW (preferably in a live/flash drive format) must be in working condition and included with original bid packet anc
reflect the correct revision, along with two signed hard copies. Bid must be submitted from the file (Quantities) provided anc
downloaded from the City of Huntsville’s website. Failure to do so may be cause for rejection of bid. The City reserves the right tc
reject any altered bid resulting from altering the CD in any manner. If a price discrepancy is found on the CD-RW, or the correc
version of bid quantities is not submitted on the CD-RW which corresponds to the printed hard copy, then printed hard copy prices
submitted with original bid documents, with Contractor signature, will prevail. All bids must be SEALED before submittal at the bic
opening. Any bids received that are not sealed will be immediately rejected.

E-VERIFY — NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1 through
31-13-30 (also known as and hereinafter referred to as “ the Alabama immigration Act”) as amended by Act No. 2012-491 on May 16,
2012 is applicable to all competitively bid contracts with the City of Huntsville. As a condition for the award of a contract and as a
term and condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama Immigration Act, as
amended, any business entity or employer that employs one or more employees shall not knowingly employ, hire for employment,
or continue to employ an unauthorized alien within the State of Alabama. During the performance of the contract, such business
entity or employer shall participate in the E-Verify program and shall verify every employee that is required to be verified according
to the applicable federal rules and regulations. The business entity or employer shall assure that these requirements are included in
each subcontract in accordance with §31-13-9(c). Failure to comply with these requirements may result in breach of contract,
termination of the contract or subcontract, and possibly suspension or revocation of business licenses and permits in accordance
with §31-13-9 (e) (1) & (2). Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of Huntsville
contracts that have been competitively bid and Is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not violate federal
immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of
Alabama. Furthermore, a contracting party found to be in violation of this provision shall be deemed in breach of the agreement and
shall be responsible for all damages resuiting therefrom.”

Contractor’'s E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shall be submitted with the
bid package.

ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 201 1-535, Code of Alabama
(1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of
Alabama (1975) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the Alabama
Immigration Law, is required for City of Huntsville, Alabama contracts that are competitively bid as a condition of the contract
performance. The Contractor shall submit in the bid package, with the requested information included on the form, the “City of
Huntsville, Alabama Report of Ownership Form” listed in the bid proposal as Attachment “I”. The bidder selected for award of the
contract may be required to complete additional forms relating to citizenship or allen status ofthe bidder and its employees,
including e-verify information, prior to award of a contract.

Advertise Date: 1-24-16
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]

REQUEST FOR PAYMENT
CITY OF HUNTSVILLE ENGINEERING DIVISION

PROJECT NAME AND NUMBER:
ESTIMATE NUMBER: PERIOD FROM: TO
CONTRACT DURATION DAYS
START DATE: END DATE: 1/0/00 TOTAL CONTRACT TIME (3) 0 DAYS
TIME C.O.#1
TIME C.O.#2 CONTRACT DAYS REMAINING 0
TIME C.O.#3
TOTAL CONTRACT AMOUNT (1) AS AWARDED $ - CURRENT $ -
C.O.#1 $ -
C.O.#2 $ -
C.O.#3 $ -
TOTAL AMOUNT EARNED TO DATE LESS STORED MATERIALS (2): $ -
MATERIAL STORED (INVOICE ATTACHED) $ -
RETAINAGE (5§%) OF 50% OF CONTRACT $ b
Amount is In scordance with ALDOT and COH
AMOUNT EARNED AFTER RETAINAGE I-vndﬁuﬂons and is based on the contract amount $ -
bafore cha orders.
LIQUIDATED DAMAGES PER DAY 200
LIQUIDATED DAMAGES ASSESSED TO DATE: = -
[] b will be by
| subtracting the contract and dats from the invoice period end
date and multiplying the days by the dally damages amount.
will be from
|otharwise due.
TOTAL AMOUNT PREVIOUSLY APPROVED TO DATE: $ -
AMOUNT DUE THIS ESTIMATE WITHOUT LIQUIDATED DAMAGES $ -
e A SRR TED DAMAGES
A % OF TIME ELAPSED: TIME ELASPED TO DATE DAYS =
TOTAL CONTRACT TIME (3) 0 DAYS
8: PROJECT COMPLETION: TOTAL EARNED TO DATE (2) - = " #DIVIOI
TOTAL CONTRACT AMOUNT -
C. PROGRESS OF WORK: B-A:=
CONTRACTORS CERTIFICATE
A the duly qualifed, acting and suthortzad sgent L th cortractar
onmn-bw-wuj-d.wmmwmmmmmlldhﬂmmmmmmmt-phm. lawe and thereto,
nmdcmumwhtllhhr.mabdlhlrdWmlﬁdhrﬂnmwwdhlnuulmnnllmm and if o do so, we of
paymant for the same in writing before the final payment of this estimata. Wa further certify (if this ln the final estimate) that the amount L
compensation and final paymernt in fud for all work performed under the contrect, Inciating any amendments thereto and, upan paymernt of said sum, hareby relsase the Owner,
its employaes, agents, and L] contract. Wae further certify that we kdy al work for B period of twave
rmm-hmhmdrlynm!clhlm estimate (in accordance with the terms of our originat and st thereto), during which time all tenmns and
conditions of the original contract document shall remain I kil force and effoct, the Hoid ¢ and

as containad in sald contract documents.

CERTIFIED FOR PAYMENT ON THIS THE DAY OF
BY: CONTRACTOR:
TITLE:
SIGNED: WITNESS:

] T SIGNATURE

We have checked the quanities arnd extensions to this estmate, and o the best of our knowedge. the estimate Is true and comect.
APPROVED FOR PAYMENT

ay: ) 44
CONSTRUCTION INSPECTOR KATHY MARTIN, CITY ENGINEER
OR LYNN MAJORS, ADMINISTRATIVE OFFICER

aYy: IF FINAL ESTIMATE, DATE WORK WAS

PROJECT ENGINEER COMPLETED:




ATTACHMENT “H”

All vendors/contractors are required to submit a Federal Tax Form W-9 to City of Huntsville at the time a contract is
awarded, unless vendor/contractor is already registered and doing business with the City. No payments of invoices
can be made until this W-9 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be obtained at

the following website: www.irs.ustreas.govipu blirs-pdf/fw9.pdf
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ATTACHMENT *i"
CITY OF HUNTSVILLE, ALABAMA REPORT OF OWNERSHIP FORM

General Information. Pleass provide the following informeation:
Legai names) {includs “tioing business es”, If applicebie); Reed Contracting Services, Inc. -

Clly of Huntswills current taxpayer identification number (if avallable): A Corporation - ,
note that if his number has besn assigned by the Cily and if you are renewing your business ficense, the number

should ba listad on the renewal form.)
Type of Qumership. mmmmmmmmmmmmwﬁbmm
am!mmhgﬁnapwmhbﬁml.n Numbgr. i applicable (for ar expianstion of what an antity number is, please see

"Type of Ownerskilp . Enilly LD, Nombar -
. F'y State

Dlnﬂvﬁud!wsaammﬂhlp
"33 General Partnership
"3 Limited Partnerstip (LP) gl ‘
-a———"‘- Limited Liabilly Partnership (LLP) Number & Statec .
T3 Limiied Liabiity Company {LLC) (Singie | Number & Siate:
Member) K

N * —1 - -E
LE Corporation Nulns‘g?gg?-Alabama
*'ﬁomaf.plam : Number & Staie (if a filing entity under state law):

Enfity 1.D. Numbers. If an Enfity LD. Number Is required and if the business antity s registered in this stats, the number is
avaiiahle fhrough the website of Alabama's Secretary of Stete st v,, yaczaiia al: s, under “Gavemment Records”. if a
forelgn entily Is not registered in this state piease pravide the Enfity 1.D. number (or ather simliar number by whatsver
named called) asaignad by the state of formation along with the neme of the state.

Formation Domm.ﬁmammmmmmmﬁﬂes.hammy'sfnnnaﬁmdmmmlndudlngamdesor
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Sgnalure:/ e . . Title (If applicable):___Vice President
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Type or legibly write name: Dayid L. Harris Date: _3-1-2016
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THE E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION

MEMORANDUM OF UNDERSTAN DING
ARTICLE I
PURPOSE AND AUTHORITY

This Memorandum of Understanding (MOU) sets forth the points of agreement between the
Social Security Administration (SSA), the Department of Homeland Security (DHS) and Reed

Contracting Services Inc, (Employer) regarding the Employer's participation in the Employment
Eligibility Verification Program (E-Verify). E-Verify is a program in which the employment
eligibility of all newly hired employees will be confirmed after the Employment Eligibility

Verification Form (Form I-9) has been completed.

Authority for the E-Verify program is found in Title IV, Subtitle A, of the Illegal Immigration
Reform and Immigrant Responsibility Act of 1996 (IIRIRA), Pub. L. 104-208, 110 Stat. 3009, as
amended (8 U.S.C. § 1324a note).

ARTICLE I
FUNCTIONS TO BE PERFORMED

A. RESPONSIBILITIES OF THE SSA

1. Upon completion of the Form [-9 by the employee and the Employer, and provided the
Employer complies with the requirements of this MOU, SSA agrees to provide the Employer
with available information that allows the Employer to confirm the accuracy of Social Security
Numbers provided by all newly hired employees and the employment authorization of U.S.

citizens.
2 The SSA agrees to provide to the Employer appropriate assistance with operational

p;oblems that may arise during the Employer's participation in the E-Verify program. The SSA
agrees to provide the Employer with names, titles, addresses, and telephone numbers of SSA

representatives to be contacted during the E-Verify process.

3. The SSA agrees to safeguard the information provided by the Employer through the E-
Verify program procedures, and to limit access to such information, as is appropriate by law, to
individuals responsible for the verification of Social Security Numbers and for evaluation of the
E-Verify program or such other persons or entities who may be authorized by the SSA as
governed by the Privacy Act (5 U.S.C. § 552a), the Social Security Act (42 U.S.C. 1306(a)), and

SSA regulations (20 CFR Part 401).

4, SSA agrees to establish a means of automated verification that is designed (in
conjunction with DHS's automated system if necessary) to provide confirmation or tentative
nonconfirmation of U.S. citizens’ employment eligibility and accuracy of SSA records for both
citizens and aliens within 3 Federal Government work days of the initial inquiry.
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5. SSA agrees to establish a means of secondary verification (including updating SSA
records as may be necessary) for employees who contest SSA tentative nonconfirmations that is
- designed to provide final confirmation or nonconfirmation of U.S. citizens® employment

eligibility and accuracy of SSA records for both citizens and aliens within 10 Federal
Government work days of the date of referral to SSA, unless SSA determines that more than 10
days may be necessary. In such cases, SSA wii! provide additional verification instructions.

B. RESPONSIBILITIES OF THE DEPARTMENT OF HOMELAND SECURITY

1. Upon completion of the Form 1-9 by the employee and the Employer and after SSA
verifies the accuracy of SSA records for aliens through E-Verify, DHS agrees to provide the
Employer access to selected data from DHS's database to enable the Employer to conduct:

* Automated verification checks on newly hired alien employees by electronic means, and
¢ Photo verification checks (when available) on newly hired alien employees.

2. DHS agrees to provide to the Emnployer appropriate assistance with operational problems
that may arise during the Employer's participation in the E-Verify program. DHS agrees to
provide the Employer names, titles, addresses, and telephone numbers of DHS representatives to

be contacted during the E-Verify process.

3. - DHS agrees to provide to the Employer 2 manual (the E-Verify Manual) containing
instructions on E-Verify policies, procedurcs and requirements for both SSA and DHS, including
restrictions on the use of E-Verify.. DHS agrues to provide training materials on E-Verify.

4, DHS agrees to provide to the Employer a notice, which indicates the Employer's
participation in the E-Verify program. DHS also agrees to provide to the Employer anti-
discrimination notices issued by the Office of Special Counsel for Immigration-Related Unfair
Employment Practices (OSC), Civil Rights Division, and U.S. Department of Justice.

5. | DHS agrees to issue the Employer a user identification number and password that permits
the Employer to verify information provided by alien employees with DHS's database.

6. DHS agrees to safeguard the information provided to DHS by the Employer, and to limit
access to such information to individuals responsible for the verification of alien employment

eligibility and for evaluation of the E-Verify program, or to such other persons or entities as may
be authorized by applicable law. Information will be used only to verify the accuracy of Social
Security Numbers and employment eligibility, to enforce the Immigration and Nationality Act

and federal criminal laws, and to ensure accurate wage reports to the SSA.

7. DHS agrees to establish a means of automated verification that is designed (in
conjunction with SSA verification procedures) to provide confirmation or tentative
nonconfirmation of employees' employment eligibility within 3 Federal Government work days

of the initial inquiry.
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8. DHS agrees to establish a2 means of secondary verification (including updating DHS
records as may be necessary) for employees who contest DHS tentative nonconfirmations and
photo non-match tentative nonconfirmations that is designed to provide final confirmation or
nonconfirmation of the employees' employment eligibility within 10 Federal Government work
days of the date of referral to DHS, unless DHS determines that more than 10 days may be
necessary. In such cases, DHS will provide additional verification instructions,

C. RESPONSIBILITIES OF THE EMPLOYER

1. The Employer agrees to display the notices supplied by DHS in a prominent place that is
clearly visible to prospective employees.

2, The Employer agrees to provide to the SSA and DHS the names, titles, addresses, and
telephone numbers of the Employer representatives to be contacted regarding E-Verify.

3. The Employer agrees to become familiar with and comply with the E-Verify Manual.

4, The Employer agrees that any Employer Representative who will perform employment
verification queries will complete the E-Verify Tutorial before that individual initiates any
queries.
A. The employer agrees that all employer representatives will take the refresher

tutorials initiated by the E-Verify program as a condition of continued use of E-

Verify.
B. Failure to complete a refresher tutorial will prevent the employer from continued

use of the program.

5. The Employer agrees to comply with established Form I-9 procedures, with two

exceptions:

¢ Ifan employee presents a "List B" identity document, the Employer agrees to only accept
"List B" documents that contain a photo. (List B documents identified in 8 C.F.R. §
274a.2 (b) (1) (B)) can be presented during the Form I-9 process to establish identity).

If an employee presents a DHS Form I-551 (Permanent Resident Card) or Form I-766
(Employment Authorization Document) to complete the Form I-9, the Employer agrees
to make a photocopy of the document and to retain the photocopy with the employee’s
Form I-9. The employer will use the photocopy to verify the photo and to assist the
Department with its review of photo non-matches that are contested by employees. Note
that employees retain the right to present any List A, or List B and List C, documentation
to complete the Form I-9. DHS may in the future designate other documents that activate

the photo screening tool.

6. The Employer understands that participation in E-Verify does not exempt the Employer
from the responsibility to complete, retain, and make available for inspection Forms I-9 that relate
to its employees, or from other requirements of applicable regulations or laws, except for the
following modified requirements applicable by reason of the Employer's participation in E-
Verify: (1) identity documents must have photos, as described in paragraph 5 above; (2) a
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rebuttable presumption is established that the Employer has not violated section 274A(a)(1)(A) of
the Immigration and Nationality Act (INA) with respect to the hiring of any individual if it
obtains confirmation of the identity and employment eligibility of the individual in compliance
with the terms and conditions of E-Verify ; (3) the Employer must notify DHS if it continues to
employ any employee after receiving a final nonconfirmation, and is subject to a civil money
penalty between $500 and $1,000 for each failure to notify DHS of continued employment
following a final nonconfirmation; (4) the Employer is subject to a rebuttable presumption that it
has knowingly employed an unauthorized alien in violation of section 274A(a)(1)(A) if the
Employer continues to employ any employee after receiving a final nonconfirmation; and (5) no
person or entity participating in E-Verify is civilly or criminally liable under any law for any
action taken in good faith on information provided through the confirmation system. DHS
reserves the right to conduct Form I-9 compliance inspections during the course of E-Verify, as

well as to conduct any other enforcement activity authorized by law.

7. The Employer agrees to initiate E-Verify verification procedures within 3 Employer
business days after each employee has been hired (but after both sections 1 and 2 of the Form 1-9
have been completed), and to complete as many (but only as many) steps of the E-Verify process
as are necessary according to the E-Verify Manual. The Employer is prohibited from initiating
verification procedures before the employee has been hired and the Form 1-9 completed. If the
automated system to be queried is temporarily unavailable, the 3-day time period is extended
until it is again operational in order to accommodate the Employer's attempting, in good faith, to
make inquiries during the period of unavailability. In all cases, the Employer must use the SSA
verification procedures first, and use DHS verification procedures and photo screening tool only

after the the SSA verification response has been given.

8. The Employer agrees not to use E-Verify procedures for pre-employment screening of
job applicants, support for any unlawful employment practice, or any other use not authorized by
this MOU. The Employer must use E-Verify for all new employees and will not verify only
certain employees selectively. The Employer agrees not to use E-Verify procedures for re-
verification, or for employees hired before the date this MOU is in effect. The Employer
understands that if the Employer uses E-Verify procedures for any purpose other than as
authorized by this MOU, the Employer may be subject to appropriate legal action and the
immediate termination of its access to SSA and DHS information pursuant to this MOU.

9. The Employer agrees to follow appropriate procedures (see Article III.B. below)
regarding tentative nonconfirmations, including notifying employees of the finding, providing
written referral instructions to employees, allowing employees to contest the finding, and not
taking adverse action against employees if they choose to contest the finding. Further, when
employees contest a tentative nonconfirmation based upon a photo non-match, the Employer is
required to take affirmative steps (see Article IIL.B. below) to contact DHS with information

necessary to resolve the challenge.

10. The Employer agrees not to take any adverse action against an employee based upon the
employee's employment eligibility status while SSA or DHS is processing the verification request
unless the Employer obtains knowledge (as defined in 8 C.F.R. § 274a.1 (1)) that the employee is
not work authorized. The Employer understands that an initial inability of the SSA or DHS
automated verification to verify work authorization, a tentative nonconfirmation, or the finding of



Att I - Pg 6 of 11 - 03/10/16

Company ID Number: 109504

a photo non-match, does not mean, and should not be interpreted as, an indication that the
employee is not work authorized. In any of the cases listed above, the employee must be provided
the opportunity to contest the finding, and if he or she does so, may not be terminated or suffer
any adverse employment consequences until and unless secondary verification by SSA or DHS
has been completed and a final nonconfirmation has been issued. If the employee does not choose
to contest a tentative nonconfirmation or a photo non-match, then the Employer can find the

employee is not work authorized and take the appropriate action.

11. The Employer agrees to comply with section 274B of the INA by not discriminating
unlawfully against any individual in hiring, firing, or recruitment or referral practices because of
his or her national origin or, in the case of a protected individual as defined in section 274B(a)(3)
of the INA, because of his or her citizenship status. The Employer understands that such illegal
practices can include selective verification or use of E-Verify, discharging or refusing to hire
eligible employees because they appear or sound “foreign”, and premature termination of
employees based upon tentative nonconfinnations, and that any violation of the unfair
immigration-related employment practices provisions of the INA could subject the Employer to
civil penalties pursuant to section 274B of the INA and the termination of its participation in E-
Verify. If the Employer has any questions relating tc the anti-discrimination provision, it should
contact OSC at 1-800-255-7688 or 1-800-237-2515 (TDD).

12. The Employer agrees to record the case verification number on the employee's Form 1-9
or to print the screen containing the case verificatior. number and attach it to the employee's Form

I-9.

13. The Employer agrees that it will use the information it receives from the SSA or DHS
pursuant to E-Verify and this MOU only to confirm the employment eligibility of newly-hired
smployees after completion of the Form 1-9. The Employer agrees that it will safeguard this
information, and means of access to it (such as PINS and passwords) to ensure that it is not used
for any other purpose and as necessary to protect its confidentiality, including ensuring that it is
not disseminated to any person other than employees of the Employer who are authorized to

perform the Employer's responsibilities under this MOU.

14. The Employer acknowledges that the information which it receives from SSA is
goveraed by the Privacy Act (5 U.S.C. § 552a (i) (1) and (3)) and the Social Security Act (42
U.8.C. 1306(a)), and that any person who obtains this information under false pretenses or uses it
for any purpose other than as provided for in this MOU may be subject to criminal penalties.

15. The Employer agrees to allow DHS and SSA, or their authorized agents or designees, to
make periodic visits to the Employer for the purpose of reviewing E-Verify -related records, i.e.,
Forms I-9, SSA Transaction Records, and DHS verification records, which were created during
the Employer's participation in the E-Verify Program. In addition, for the purpose of evaluating
E-Verify, the Employer agrees to allow DHS and SSA or their authorized agents or designees, to
interview it regarding its experience with E-Verify, to interview employees hired during E-Verify
use concerning their experience with the pilot. and to make employment and E-Verify related
records available to DHS and the SSA, or their designated agents or designees. Failure to comply
with the terms of this paragraph may lead DHS to terminate the Employer’s access to E-Verify.
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ARTICLE III

REFERRAL OF INDIVIDUALS TO THE SSA AND THE DEPARTMENT OF
HOMELAND SECURITY

A REFERRAL TO THE SSA

1. If the Employer receives a tentative nonconfirmation issued by SSA, the Employer must
print the tentative nonconfirmation notice as directed by the automated system and provide it to
the employee so that the employee may determine whether he or she will contest the tentative

nonconfirmation.

2, The Employer will refer employees to SSA field offices only as directed by the
automated system based on a tentative nonconfirmation, and only after the Employer records the
case verification number, reviews the input to detect any transaction errors, and determines that
the employee contests the tentative nonconfirmation. The Employer will transmit the Social
Security Number to SSA for verification again if this review indicates a need to do so. The
Employer will determine whether the employee contests the tentative nonconfirmation as soon as

possible after the Employer receives it.

3. If the employee contests an SSA teniative nonconfirmation, the Employer will provide
the employee with a referral letter and instruct the employee to visit an SSA office to resolve the
discrepancy within 8 Federal Government woik days. The Employer will make a second inquiry
to the SSA database using E-Verify procedures on the date that is 10 Federal Govemnment work
days after the date of the referral in order to obtain confirmation, or final nonconfirmation, unless
otherwise instructed by SSA or unless SSA determines that more than 10 days is necessary to

resolve the tentative nonconfirmation..

4, The Employer agrees not to ask the employee to obtain a printout from the Social
Security Number database (the Numident) or other written verification of the Social Security
Number from the SSA.

B. REFERRAL TO THE DEPARTMENT OF HOMELAND SECURITY

1. If the Employer receives a tentative nonconfirmation issued by DHS, the Employer must
print the tentative nonconfirmation notice as directed by the automated system and provide it to
the employee so that the employee may determine whether he or she will contest the tentative

nonconfirmation.

2. If the Employer finds a photo non-match for an alien who provides a document for which
the automated system has transmitted a photo, the employer must print the photo non-match
tentative nonconfirmation notice as directed by the automated system and provide it to the
employee so that the employee may determine whether he or she will contest the finding.

3. The Employer agrees to refer individuals to DHS only when the employee chooses to
contest a tentative nonconfirmation received from DHS automated verification process or when



Att I - Pg 8 of 11 - 03/10/16

Combany ID Number: 109504

the Employer issues a tentative nonconfirmation based upon a photo non-match. The Employer
will determine whether the employee contests the tentative nonconfirmation as soon as possible

after the Employer receives it.
4, If the employee contests a tentative nonconfirmation issued by DHS, the Employer will

provide the employee with a referral letter and instruct the employee to contact the Department
through its toll-free hotline within 8 Federal Government work days.

5. If the employee contests a tentative nonconfirmation based upon a photo non-match, the
Employer will provide the employee with a referral letter to DHS. DHS will electronically
transmit the result of the referral to the Employer within 10 Federal Government work days of the

referral unless it determines that more than 10 days is necessary.

6. The Employer agrees that if an employee contests a tentative nonconfirmation based
upon a photo non-match, the Employer will send a copy of the employee’s Form 1-551 or Form I-

766 to DHS for review by:

e Scanning and uploading the document, or
Sending a photocopy of the document by an express mail account (furnished and paid for
by DHS). :
7. The Employer understands that if it cannot determine whether there is a photo
match/non-match, the Employer is required to forward the employee’s documentation to DHS by

scanning and uploading, or by sending the document as described in the preceding paragraph, and
resolving the case as specified by the Immigration Services Verifier at DHS who will determine

the photo match or non-match.

ARTICLE IV
SERVICE PROVISIONS

The SSA and DHS will not charge the Employer for verification services performed under this
MOU. The Employer is responsible for providing equipment needed to make inquiries. To access
the E-Verify System, an Employer will need a personal computer with Internet access.

ARTICLEV
PARTIES

This MOU is effective upon the signature of all parties, and shall continue in effect for as long as
the SSA and DHS conduct the E-Verify program unless modified in writing by the mutual
consent of all parties, or terminated by any party upon 30 days prior written notice to the others.
Any and all system enhancements to the E-Verify program by DHS or SSA, including but not
limited to the E-Verify checking against additional data sources and instituting new verification
procedures, will be covered under this MOU and will not cause the need for a supplemental MOU
that outlines these changes. DHS agrees to train employers on all changes made to E-Verify
through the use of mandatory refresher tutorials and updates to the E-Verify manual. Even
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without changes to E-Verify, the Department reserves the right to require employers to take
mandatory refresher tutorials. i

Termination by any party shall termivate the MOU as to all parties. The SSA or DHS may
terminate this MOU without prior notice if deemed necessary because of the requirements of law
or policy, or upon a determination by SSA or DHS that there has been a breach of system
integrity or security by the Employer, or a failure on the part of the Employer to comply with
established procedures or legal requirements. Some or all SSA and DHS responsibilities under
this MOU may be performed by contractor(s), and SSA and DHS may adjust verification

responsibilities between each other as they may determine.

Nothing in this MOU is intended, or should be construed, to create any right or benefit,
substantive or procedural, enforceable at law by any third party against the United States, its
agencies, officers, or employees, or against the Employer, its agents, officers, or employees.

Each party shall be solely responsible for defending any claim or action against it arising out of or
related 'to E-Verify or this MOU, whether civil or criminal, and for any liability wherefrom,
including (but not limited to) any dispute between the Employer and any other person or entity
regarding the applicability of Section 403(d) of RIRA to any action taken or allegedly taken by

the Employer.

The employer understands that the faut of its participation in E-Verify is not confidential
information and may be disclosed as authorized or required by law and DHS or SSA policy,
including but not limited to, Congressional cversight, E-Verify publicity and media inquiries,
" and responses to inquiries under the Freaiiom of Information Act (FOIA).

The foregoing constitutes the full agreement on this subject between the SSA, DHS, and the
Employer.

The individuals whose signatures appezr below reprezent that they are authorized to enter into
. this MOU on behalf of the Employer and DHS respectively.

To be accepted as a participant in E-Verify, vou should only sign the Employer’s Section of
the signature page. If you have any questions, contact E-Verify Operations at 888-464-

4218.

Employer Reed Contracting Services Inc.

Paul I Moore

Name (Please type or print) Title
Electronically Signed 03/26/2008
Signature Date

Department of Homeland Security — Verification Division
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USCIS Verification Division
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Name (Please type or print)

Electronically Signed

Title

03/26/2008

Signature

Date
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- INFORMATION REQUIRED
FOR THE E-VERIFY PROGRAM

Information relating to your Company:

Company Name:

Company Facility Address:

Company Alternate Address:

County or Parish:

Employer Identification Number:

North American Industry
Classification Systems Code:

Parent Company:

Number of Employees:

Are you verifying for more than 1 site? If yes, please provide the number of sites verified for in each State.

. ALABAMA

Reed Contracting Services Inc.

2101 Governors Drive SW

Huntsville, AL 35805

MADISON

631095945

237

100 to

499 Number of Sites Verified for:

1 site(s)

Information relating to the Program Administrator(s) for your Company on policy questions or operational problems:

Name:

David Wilkinson

Telephone Number:  (256) 533 - 0505 Fax Number:
E-mail Address: davidw@reedalabama.com

Name: Paul I Moore

Telephone Number:  (256) 533 - 0505 Fax Number:

E-mail Address:

ikem@reedalabama.com

(256) 533 - 0590

(256) 533 - 0590




SUPPLEMENT TO GENERAL REQUIREMENTS
FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS

CHASE FARM INDUSTRIAL ACCESS ROAD IMPROVEMENTS

COH PROJ. NO. 71-16-RD01 & ALDOT PROJ. NO. IAR-042-000-009

CITY OF HUNTSVILLE, ALABAMA



SUPPLEMENT TO GENERAL REQUIREMENTS

1. GENERAL

The attention of all bidders is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-8-6, 34-
8-7, 34-8-8 AND 34-8-9 (AMENDED 1996) setting forth the definition of general contractor and the licensing procedures and
requirements for state licensing. No one is entitied to bid and no contract may be awarded to anyone who does not possess a
valid general contractor's license and the required classification for the municipal type work to be performed. The general
contractor's State of Alabama license and classification must appear on the outside of the bid envelope along with the general
contractor's name and address, project name and number and date and time of bid opening. Failure to provide this will be
cause to reject the bid.

In determining the successful bidder, the Owner will consider in addition to the bid prices, such responsibility factors as
characteristics and responsibility, skill, experience, record of integrity in business, and of performance offered and past record
of performance on Owner contracts on other similar projects. Any other factors not specifically mentioned or provided for
herein, in addition to that of the bid price which would affect the final cost to the Owner, will be taken into consideration in
making award of contract. The right is reserved to reject any bid where investigation of the business and technical
organization of the bidder available for the contemplated work, including financial resources, equipment, and experience on
similar projects does not satisfy the Owner that such bidder is qualified to perform the work. The City Council of the City of
Huntsville reserves the right to reject any and all bids and to waive informalities.

Separate sealed bids for the construction of this project shall be accompanied by Bid Bond in the amount of five percent (5%)
of the amount of the bid not to exceed $10,000.00. Quantities are known as Attachment “A”. No bidder may withdraw his bid
within ninety (90) days after the actual date of opening. Addenda, the Supplement to General Requirements for Construction
of Public Improvements City of Huntsville Specifications, Standard Specifications for Construction of Public Improvements
Contract Projects, the supplemental specifications, the plans, special provisions and all supplementary documents are
essential parts of the contract, and a requirement occurring in one is as binding as though occurring in all. They are intended
to be complementary and to describe and provide for a complete work. In case of discrepancy, calculated dimensions, unless
obviously incorrect, shall govern over scaled dimensions. Contract Document Order of Precedence shall be as follows: 1.
Addenda; 2. General Requirements (instructions to Bidders and Bid Proposal including attachments); 3. Supplement to
General Requirements; 4. Drawings/City of Huntsville Standard Specifications for Construction of Public Improvements
Contract Projects, 1991; 5. Supplemental Specifications (Earthwork, Chain Link Fences, and Gates); 6. Special Conditions;
and 7. Current ALDOT Specifications. All bid openings and any scheduled pre-bid conferences are open to the public and will
be held in the Public Services Conference Room on the 1st Floor at 320 Fountain Circle, Huntsville, Alabama, unless

otherwise noted.

All references to OWNER shall mean City of Huntsville, Alabama. All references to City Engineer shall mean OWNER.

2. PROPOSAL PREPARATION

(A) Proposal Form. The bidder's proposal must be submitted on the complete original proposal form fumished him by the
City. Unless otherwise provided in the proposal, joint venturers may submit a proposal for a joint venture of qualified bidders
on a proposal form issued to one of them, provided each venturer has taken out a proposal and provided the proposal is
signed by each co-venturer.

(B) Details. On the proposal form, the bidder shail enter in numbers a unit price and the extended amount bid (unit price x
quantity) in the appropriate column for each bid item, exclusive of those items for which a fixed contract unit price and
extension amount are shown. On lump sum items an entry shall be shown in the amount bid column. If a bidder wishes to bid
an item free, then he shall enter 0 (zero) in both the unit price column and amount bid column. After all extensions are made,
the bidder shall total the extended amounts of the bid items and show his total bid amount in the appropriate place on the
proposal form. All figures shall be legibly shown in ink or typed. Any interlineation, erasure or other alteration of a figure shall
be initialed by the signer of the proposal. The City will check the extension of each item given in the proposal and correct all
errors and discrepancies. In case of a discrepancy between a unit bid price and the extension amount, the unit price shall
govern. The sum of the extension amounts will be the contract bid price. The undersigned bidder further understands that
any deletions or additions designated on the outside of the bid envelope, must indicate the particular bid item relative to the
deletion or addition, even if the deletion or addition references to deduct or add to the Total Base Bid. Any bids received that
are unsealed will be immediately rejected.

(C) Signing. The bidders proposal must be signed with ink by the individual, by one or more members of the
partnership, by one or more members or officers of each firm representing a joint venture, or by one or more officers of a
corporation or by an agent of the Contractor legally qualified and acceptable to the City. If the proposal is made by an
individual, his name and post office address must be shown; by a partnership, the name and post office address of each
partnership member must be shown; as a joint venture, the name and post office address of each member or officer of the
firms represented by the joint venture must be shown; by a corporation, the name of the corporation and the business address
of its corporate officials must be shown. The proposal bid bond, if bid bond is tendered, shall be properly signed by the bidder

and the surety.



(D) Irregular Proposals. Proposals will be considered irregular and will be rejected if they contain any omissions, alteration
of form, additions not called for, incomplete bids (includes failure to enter a unit bid price on a bid item or, in the case of an
alternate, the aiternate being bid by the Contractor), interlineations, erasures or alterations not initialed by the person signing
the proposal, or other irregularities of any kind. Bids that are not signed will be considered non-responsive and will be
rejected. No proposal will be opened that does not contain the contractor's Alabama State license number. Proposais may
be rejected at any time prior to the execution of the contract. Any bidder using the same or different names for submitting
more than one proposal upon any project will be disqualified from further consideration on that project.

(E) Delivery of Proposals. Each proposal for each contract shall be placed, together with the proposal guaranty, in a sealed
envelope on the outside of which is written in large letters “Proposals for Work” and so marked as to indicate the project name,
project number, bidder name, and State license number. Proposals will be received by the OWNER or his representative
unless otherwise provided until the hour and date set in the notice to Contractors for the opening thereof. No proposal will be
considered which has not been received prior to the hour and date set for the opening of bids. Proposals received after that
time will be returned. No proposal will be opened that does not contain the contractor's Alabama State license number.

3. QUANTITIES

The undersigned bidder understands that when unit prices are called for, the quantities shown_herein are approximate only
and are subject to increase or decrease, and offers to do the work whether the quantities are increased, or decreased, at the
unit prices stated in the proposal. Any substantial changes requiring an increase must be approved by change order prior to
work and authorized by City Council Action. The undersigned bidder also understands that when lump sum bids are called for,
he will be required to fumish all equipment, labor, material and other items or cost to construct a complete facility. See
Attachment “A” - Bid Quantities or revised Attachment if quantities have changed after pre-bid meeting.

4. CHANGE ORDERS

(A) Changes in the Work

Without invalidating the agreement, the owner may, at any time or from time to time, order additions, deletions or revisions in
the work; these will be authorized by change orders. Upon receipt of a change order, the contractor will proceed with the work
involved. All such work shall be executed under the applicable conditions of the contract documents. A change order signed
by the contractor indicates his agreement.

The OWNER may authorize minor changes or alterations in the work not involving extra cost and not inconsistent with the
overall intent of the contract documents. These may be accomplished by a field order.

Additional work performed by the contractor without authorization of a change order will not entitle him to an increase in the
contract price or an extension of the contract time, except in the case of an emergency.

The owner will execute appropriate change orders prepared by the engineer covering changes in the work to be performed
and work performed in an emergency and any other claim of the contractor for a change in the contract time or the contract

price which shall be approved by the OWNER.

it is the contractor's responsibility to notify his surety of any changes affecting the general scope of the work or change in the
contract price and the amount of the applicable bonds shail be adjusted accordingly. The contractor will furnish proof of such

adjustment to the owner.
(B) Change of Contract Price.

The contract price may only be changed by a change order. Any claim for additional compensation shall be based on written
notice delivered to the Owner and Engineer within ten (10) days of the occurrence of the event giving rise to the claim. Notice
of the extent of the claim with supporting data shall be delivered within forty-five (45) days of such occurrence uniess OWNER
allows an additional period of time to ascertain more accurate data. The contract price constitutes the total compensation
payable to the contractor for performing the work. All duties, responsibilities and obligations assigned to or undertaken by the
contractor shall be at his expense without changing the contract price. The owner may at any time without notice to the
sureties, by written order designated or indicated to be a change order, make any change in the work within the general scope
of the contract, including but not limited to changes: (1) in the specifications (including drawings and designs); (2) in the
method or manner of performance of the work; (3) in the owner-furnished facilities, equipment, materials, services, or site; or
(4) directing acceleration in the performance of the work. Any other written order or an oral order from the owner which
causes any such change, shall be treated as a change order under this clause, provided that the contractor gives the owner
written notice stating the date, circumstances, and source of the order and that the contractor regards the order as a change

order.



(C) Change in the Contract Time.

The contract time may only be changed by a change order. Any claim for an extension in the contract time shall be based on
written notice delivered to the owner and engineer within ten (10) days of the occurrence of the event giving rise to the claim.
Notice of the extent of the claim with supporting data shall be delivered within forty-five (45) days of such occurrence unless
OWNER allows an additional period of time to ascertain more accurate data. All claims for adjustment in the contract time
shall be determined by OWNER if owner and contractor cannot otherwise agree. Any change in the contract time resulting
from any such claim shall be incorporated in a change order. The contract time will be extended in an amount equal to time
lost due to delays beyond the control of contractor if he makes a claim as provided above. Such delays shall include, but not
be restricted to, acts or neglect by any separate contractor employed by owner, fires, floods, labor disputes, epidemics,
abnormal weather conditions, or acts of God.

All time limits stated in the contract documents are of the essence of the agreement. The provisions shall not exclude
recovery for damages (including compensation for additional professional services) for delay by either party. No claim for
delay shall be allowed because of failure to fumish drawings until two weeks after demand for such drawings and not then

unless such claim be reasonable.
(D) Time extension for abnormal weather conditions
In order for the owner to award a time extension for abnormal weather, the following conditions must be satisfied:

1. The weather experienced at the project site during the contract period must be found to be unusually severe, that
is, more severe than the adverse weather anticipated for the project location during any given month.

2. The unusually severe weather must actually cause a delay to the completion of the project. The delay must
be beyond the control and without fault or negligence of the contractor.

The following table of monthly anticipated adverse weather delays is based on National Oceanic and Atmospheric
Administration (NOAA) and similar data for the project location and will constitute the base fine for monthly weather time
evaluations. The Contractor's normal progress schedule must reflect these anticipated adverse weather delays in all weather
dependent activities. The contractor's bid shall include the impact of the anticipated lost days in his quotation for the time he is

to be on site.

JAN FEB MAR | APR | MAY JUN JUL AUG SEP OCT | NOV | DEC

11 8 6 4 4 5 6 4 4 3 4 8

Actual adverse weather delay days must prevent work on critical activities for 50% or more of the contractor's scheduled work
day before it is considered a weather delay day.

5. MAINTAIN OFFICE

The successful contractor shall establish an office in Huntsville, Alabama, with telephone service, and shall maintain close
liaison with the OWNER.

6. SUBCONTRACTORS

The prime contractor shall be responsible for ail work covered under the executed contract; therefore, this responsibility cannot
be shifted by subcontracting the work to others. All subcontractors shall be approved by the OWNER and shall be properly
licensed as required by Alabama State Law. (Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-
8-6, 34-8-7, 34-8-8 AND 34-8-9 (AMENDED 1996)) A list of all subcontractors proposed for use on the project shall be
provided to the OWNER at the time that bids are received. This document will be known as ATTACHMENT “D". Lien waivers
will be required from all subcontractors at the time of submittal of the final payment request.  Contractor shall keep the
"Subcontractor's Listing” updated throughout the project duration and submit a copy of the listing with the request for final
payment. Noncompliance with this request may cause delay in payment to the Contractor.

All subcontractors must be approved in writing by Owner. If the subs listed on Attachment ‘D" are approved by the Owner,
you will be notified in your notice to proceed. Any additional subcontractors needed during the contract period shall be
approved by written letter from the Owner. See Section 39 for Correction to City of Huntsville Standards Specifications for
Construction.



7. BIDBOND

Accompanying this proposal is a certified check or original signed, dated and sealed bid bond in the amount of not less than
five percent (5%) of the total amount shown on the schedule of prices, not exceeding $10,000.00 doflars, payable to the City of
Huntsville, Alabama, which is to be forfeited, as liquidated damages, if, in the event that his proposal is accepted, the
undersigned shall fail to execute the contract and furnish a satisfactory contract bond under the conditions and within the time
specified in this proposal; otherwise, said certified check or bid bond is to be returned to the undersigned.

8. N/A

9.  LIABILITY INSURANCE (SEE ALSO ATTACHED INSURANCE FOR CONTRACTORS, WHICH IS SHOWN AS
SECTION 24.)

The Contractor shall provide and maintain comprehensive general public liability insurance protecting the Contractor and the
City against claims arising out of or resulting from the Contractor's operation under his contract for personal injury or property
damage with minimum combined single limits of $1,000,000, whether such operations are performed by himself, or by anyone
directly or indirectly employed by them. In addition, a copy of the policy may be requested upon award. Certificates of
insurance acceptable to the City shall be filed with the City prior to commencement of work and said certificate shall provide
that policies will not be altered or canceled until at least 30 days prior written notice has been given to the City.

The Contractor shall indemnify and hold the OWNER, its officers and employees harmless from any suits, claims, demands,
damages, liabilities, costs and expenses including reasonable attorney's fees, arising out of or resulting from the performance
of the work. Certificates of Insurance are required naming the City as the Certificate Holder. The Certificates should reflect
the insurance coverage required herein. The Certificates are to be signed by a person authorized by the Insurer to bind
coverage on its behalf and must be an original signature. Certificates signed using digital signatures will not be accepted
unless accompanied by a written statement from the insurance/surety company indicating that their electronic signature is
intended as thejr signature. The Certificates must indicate coverage will not be canceled or non-renewed except after thirty
(30) days prior written notice to the City at the following address: City of Huntsville, P.O. Box 308, Huntsville, Alabama

35804, Attention: Penny Kelly.
10. LICENSES AND CLASSIFICATIONS

In order to receive the award of this contract, the Contractor/Subcontractor(s) shall be required to possess a valid general
contractor's license in accordance with Code of Alabama §§34-8-2 (1975) and (1996 amended) Code of Alabama as stated in
Section 1 above. This general contractor's license shall be a State of Alabama general contractor’s license and shall be
maintained throughout the term of this contract. A valid City of Huntsville license shall also be maintained throughout the term
of this contract by the Contractor/Subcontractor(s).

The required classification for this project is stated in the Notice to Contractors also known as Attachment “F".

11. PERMITS

Additionally, the contractor shall be required to obtain and pay for all other federal, state or local permits, licenses, and fees
which may be necessary or required in order to perform the work detailed herein. A City of Huntsville Contractor's License
must be obtained from the City of Huntsville Inspection Department at the time signatures are obtained on contracts. A copy
of City of Huntsville license shall be provided to the OWNER at the time the contract is executed. If project requires an ADEM
permit, the Contractor is responsible for transferring the ADEM permit from the City of Huntsville to the Contractor upon award

of bids.
12. PAYMENT

The OWNER agrees to pay the Contractor as follows: Once each month per project. The OWNER shall make partial payment
to the Contractor on the basis of duly certified and approved estimates of the work performed during the preceding month by
the Contractor, less five percent (5%) of the amount of such estimate, which is to be retained by the City until all of the work
has been performed. Owner reserves the right to withhold payments for, but not limited to: a) defective work not remedied or
defective materials not removed from site; b) claims filed, or reasonable evidence indicating imminent filing of claims against
the Contractor; c) failure of the Contractor to make payments properly to subcontractors for labor, materials and equipment; d)
a reasonable doubt that the Contract can be completed for the balance then unpaid; e) damage to another Contractor; f)
performance of work in violation of the terms of the Contract; g) expiration of Contract time. Liquidated damages will be
deducted from all invoices when the invoice estimate period end date is later than the contract completion date. All pay
requests will be submitted by hard copy and on CD-RW. The hard copy will be printed from the CD-RW. A sample copy of
the invoice is attached as Attachment “G". The OWNER will provide the CD-RW to the contractor. Two originals and two
copies of the invoices are required before payment will be made. The CD-RW should be submitted each month, along with
the originals and copies, to the Administrative Officer in the Engineering Department.



No further retainage will be held after fifty percent (50%) of the contract is complete. All payments to Contractor will be made
as soon as practical after the approval and finance processes have been completed. SEE SECTION 32 FOR INFORMATION

ON FINAL PAYMENT.

13. N/A
14. EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, and SITE WORK

Before submitting a proposal, bidders shall examine carefully the site of the proposed work, the general and local conditions,
the proposal form, standard specifications, supplemental specifications, special provisions, all addenda, and the bid bond
form, and it is mutually agreed that the submission of a proposal shall be prima facie evidence that the bidder has made such
examination and has judged for and satisfied himself as to the conditions to be encountered in performing the work, and to the
requirements of plans, standard specifications, supplemental specifications, special provisions, contract, and bonds. No
adjustments or compensation will be allowed for losses caused by failure to comply with this requirement. Boring logs and
other records of subsurface investigations may be available for inspection by bidders. Bidders shall request such records if
they are not otherwise provided with bid documents. If available, it is understood that such information was obtained and is
intended for the City of Huntsville's design and estimating purposes only. It is made available to bidders that they may have
access to identical subsurface information available to the City, and is not intended as a substitute for personal investigation,
interpretations and judgment of the bidders. Bidders are advised that the City disclaims responsibility for any opinions,
conclusions, interpretations, or deductions that may be expressed or implied in any of the information presented or made
avalilable to bidders; it being expressly understood that the making of deductions, interpretations, and conclusions from all of
the accessible factual information is the bidder's sole responsibility.

The Contractor shall have a continuing duty to read, carefully study and compare each of the Contract Documents, the Shop
Drawings, and the Product Data and shall give written notice to the Owner of any inconsistency, ambiguity, or error omission
which the Contractor may discover with respect to these documents before proceeding with the affected work. The issuance
or the express or implied approval by the Owner or the Engineer of the Contract Documents, Shop Drawings, or Product Data
shall not relieve the Contractor of the continuing duties imposed hereby, nor shall any such approval be evidence of the
Contractor's compliance with this Contract. The Owner has requested the Engineer to only prepare documents for the Project,
including drawings and specs for the project which are accurate, adequate, consistent, coordinated and sufficient for
construction. HOWEVER, the OWNER MAKES NO REPRESENTATION OR WARRANTY OF ANY NATURE WHATSOEVER
TO THE CONTRACTOR CONCERNING SUCH DOCUMENTS. By the execution hereof, the Contractor acknowledges and
represents that it has received, reviewed, and carefully examined such documents, has found them to be complete, accurate,
adequate, consistent, coordinated and sufficient for construction, and that the Contractor has not, does not, and will not, rely
upon any representation or warranties by the Owner concerning such documents as no such representation or warranties

have been or are hereby made.
15. INCLUSIONS TO CONTRACT

The parties further agree that the advertisement for bids, instructions to bidders, contractor's proposal, plans and
specifications, general requirements, supplement to general requirements and general terms and conditions, together with any
addenda thereto, made prior to submission of the contractors proposal and all madifications agreed to by the parties and
issued after the execution of this contract are a part of this contract as if fully set out herein.

16. COMMENCEMENT OF WORK

it is further understood and agreed that the Contractor shall commence wark to be performed under this contract within fifteen
(15) days from the date of this contract, unless otherwise instructed in writing by the OWNER. All work shall be carried on

continuously to completion.
17. CONTRACT TIME

All work is to be completed within the allotted time of the original contract, which is stated in the bid proposal documents,
unless a vaiid change order has been issued which alters the contract time period.

18. LIQUIDATED DAMAGES

It is further understood and agreed by and between the parties to this contract, that in the event the work to be performed
under this contract is not completed at the expiration of the contract time, then, and in that event, the Contractor shall pay to
the City the amounts per calendar day by the schedule shown in the schedule in the City of Huntsville Standard Specifications,
Section 80.11 — "Schedule of Liquidated Damages” for each day thereafter until such work is completed. The City will deduct
said sum or sums from any money due the Contractor under this contract for any and all invoices submitted after the contract
due date. (See Section 12.). Attachment “G" ~ Sample of Request for Payment with Liquidated Damages shall become a part
of the contract documents. Liquidated damages will be deducted from all invoices when the invoice estimate period end date

is later than the contract compietion date.



Section 80.11 — “Schedule of Liquidated Damages” has been amended as follows effective 2/1/11 and revised in COH

specifications 3/7/11:

More Than
Including or Fixed Date u
$ 0 $ 100,000 $ 200 $ 400] 4
$ 100,000 $ 500,000 $ 550 $ 1,100]| e
$ 500,000 $ 1,000,000 $ 900 $ 1,800 ®
$ 1,000,000 $ 2,000,000 $ 1,350 $ 2,700
$ 2,000,000 [ ... $ 1,550 $ 3,100] n

e contract time is on the calendar day or date basis, the schedule for
calendar days shall be used. When the contract time is on a work day
basis, the schedule for work days shall be used.

Amounts in accordance with ALDOT and COH specifications and is based on contract amount before Change Orders.
19. STORAGE OF MATERIALS

The Contractor shall not permit the storage of materials on or use of any property outside the right-of-way easement or
property identified as the project site. .

20. TRAFFIC FLOW

The Contractor shall be responsible for the uninterrupted, orderly and safe flow of traffic around, on, over or across the project
site.

21. TERMINATION FOR CONVENIENCE

A. The City may for any reason whatever terminate performance under this Contract in whole or in part by the Contractor for
convenience. The City shall give written notice of such termination to the Contractor specifying when the full or partial
termination becomes effective.

B. The Contractor shall incur no further obligations in connection with the Work and the Contractor shall stop Work when such
termination becomes effective. The Contractor shall also terminate outstanding orders and subcontracts and shall not
purchase any additional supplies, equipment or materials for the Work, and shall make every effort to mitigate the costs of
termination. The Contractor shall settle the liabilities and claims arising out of their termination of subcontracts and orders.
The City may direct the Contractor to assign the contractor's right, title and interest under terminated orders or subcontracts to
the City or its designee and may direct the Contractor to take steps to preserve the Work in place at the time of the

termination.

C. The Contractor shall transfer title and deliver to the Owner such completed Work and materials, equipment, parts, fixtures,
information and Contract rights as the Contractor has.

D. (1) The Contractor shall submit a termination claim to the City and the Consuitant specifying the amounts due
because of the termination for convenience together with costs, pricing or other data required by the City. If the
Contractor fails to file a termination claim within six (6) months from the effective date of termination, the owner
shall pay the Contractor, an amount derived in accordance with subparagraph (3) below.

(2) The City and the Contractor may agree to the compensation, if any, due to the Contractor hereunder.
(3) Absent agreement to the amount due to the Contractor, the City shall pay the Contractor the following amounts:
(a) Contract prices for labor, materials, equipment and other services accepted under this Contract.

(b) Reasonable costs incurred in preparing to perform and in performing the terminated portion of the
work, and in terminating the Contractor's performance, plus a fair and reasonable allowance for
overhead and profit thereon (such profit shall not include anticipated profit or consequential
damages); provided, however, that if it appears that the Contractor would not have profited or
would have sustained a loss if the entire Contract would have been completed, no profit shall be
allowed or included and the amount of compensation shall be reduced to reflect the anticipated
rate of ioss, if any.



Costs incurred in performing the terminated portion of the work must have been incurred prior to
the effective date of the termination.

(c) Reasonable costs of settling and paying claims arising out of the termination of subcontracts or
orders pursuant to Paragraph B of this clause. These costs shall not include amounts paid in
accordance with other provisions hereof.

The Total Sum to be paid the Contractor under this clause shall not exceed the total Contract Price, as properly adjusted,
reduced by the amount of payments otherwise made, and shall in no event include duplication of payment.

The Owner specifically reserves the right to convert a termination for convenience into a termination for cause within one (1)
year after the effective date of the termination for convenience, in the event that the Owner becomes aware of circumstances
or conditions with regards to the Work that would have warranted the Owner terminating for default, had those circumstances
or conditions been properly known by the Owner, at the time of the termination for convenience. The Owner may, upon written
notice to the Contractor of its intention to convert the termination for convenience to a termination for cause. initiate the
termination for cause procedures at that time, as set forth in the Performance Bond, and the termination for convenience
shall then be converted to a termination for cause.

22. TERMINATION FOR CAUSE

A. If the Contractor persistently or repeatedly refuses or fails to prosecute the work in a timely manner, supply
enough properly skilled workers, supervisory personnel or proper equipment or material, or if it fails to make
prompt payment to Subcontractors or for materials or labor, or persistently disregards laws, ordinances, rules,
regulations, or orders of any public authority having jurisdiction, or otherwise is guilty of a substantial violation of
a material provision of this Contract, then the Owner may, by written notice to the Contractor, without prejudice to
any other right or remedy, terminate the employment of the Contractor and take possession of the site and of all
materials, equipment, tools, construction equipment, and machinery thereon owned by the Contractor and may
finish the Work by whatever methods it may deem expedient. In such case, the Contractor shall not be entitled
or receive any further payment until the Work is finished.

B. If the unpaid balance of the Contract Price exceeds the cost of finishing the work, including compensation for the
additional professional services and expenses made necessary thereby, such excess shall be paid to the
Contractor. If such costs exceed the unpaid balance, the Contractor shall pay the difference to the City. This
obligation for payment shall survive the termination of the Contract.

C. In the event the employment of the Contractor is terminated by the City for cause pursuant to Paragraph A and it
is subsequently determined by a court of competent jurisdiction that such termination was without cause, such
termination shall thereupon be deemed a Termination for Convenience and the provisions of the Termination for
Convenience clause shall apply.

23. UNBALANCED BIDS

The City may reject a bid as nonresponsive if the prices bid are materially unbalanced between line items. A bid is materially
unbalanced when it is based on prices which are significantly overstated or understated in relation to cost for other work, and if
there is a reasonable doubt that the bid will result in the lowest overall cost to the City even though it may be the low evaluated

bid.
24. ADDITIONAL INSURANCE REQUIREMENTS

The Contractor shall carry insurance of the following kinds and amounts in addition to any other forms of insurance or bonds
required under the terms of the contract specifications. The Contractor shall procure and maintain for the duration of the job
until final acceptance by the Owner, or as Iater indicated, insurance against claims for injuries to persons or damages to
property which may arise from or in connection with the performance of the work hereunder by the Contractor, his agents,
representatives, employees or subcontractors.

A. MINIMUM SCOPE OF INSURANCE
1. General Liability

Insurance will be written on an occurrence basis. Claims-made coverage will be accepted only on an exception
basis after the Owner's approval. General Liability Coverage and Owners Contractors Protective Insurance should be written

by this same insurance company.



3.

Commercial General Liability

Products and Completed Operations
Contractual

Personal Injury

Explosion, Collapse and Underground
Broad Form Property Damage

Professional Liability

N/A

Automobile Liability

Business Automobile Liability providing coverage for all owned, hired and non-owned autos. Coverage for loading and
unloading shall be provided under either automobile liability or general liability policy forms.

4,

Worker's Compensation Insurance

Statutory protection against bodily injury, sickness or disease or death sustained by employee in the scope of

employment. Protection shall be provided by a commercial insurance company or a recognized self-insurance fund authorized
before the State of Alabama Industrial Board of Relations.

5.

claim.

Employers Liability Insurance

Covering common law claims of injured employees made in lieu of or in addition to a worker's compensation

B.  MINIMUM LIMITS OF INSURANCE

1.

General Liability

Commercial General Liability on an occurrence form for bodily injury and property damage:

$2,000,000 General Aggregate Limit

$2,000,000 Products - Completed Operations Aggregate
$1,000,000 Personal and Advertising Injury

$1,000,000 Each Occurrence

Professional Liability

N/A

Automobile Liability

$1,000,000 Combined Single Limit per accident for bodily injury and property damage.
Worker's Compensation

As required by the State of Alabama Statute.

Employers Liability

$100,000 Bodily Injury
$500,000 Policy Limit by Disease

C. OTHER INSURANCE PROVISIONS

The Owner is hereby authorized to adjust the requirements set forth in this document in the event it is determined that
such adjustment is in the Owner's best interest. If the insurance requirements are not adjusted by the Owner prior
to the Owner's release of specifications with regard to the project in question, then the minimum limits shall apply.



The policies are to contain, or be endorsed to contain, the following provisions:

1. General Liability and Automabiie Liability Coverages Only:

a. The Owner, its officers, employees, agents and specified volunteers are to be covered as Additional Insureds,
as their interest may appear, as respects: liability arising out of activities performed by or on behalf of the contractor, architect,
engineer, land surveyor or consulting firm for products used by and completed operations of the Contractor, or automobiles
owned, leased, hired or borrowed by the Contractor. The coverage shall contain no special limitations on the scope of
protection afforded to the Owner, its officers, employees, agents or specified volunteers.

b. The Contractor's insurance coverage shall be primary insurance as respects the Owner, its officers, employees,
agents, and specified volunteers, as their interest may appear. Any insurance or self-insurance maintained by the Owner, its
officers, officials, employees, agents or specified volunteers shall be excess of the Contractor's insurance and shall not

contribute to it.

c. The Contractor's insurance shall apply separately to each insured against whom claim is made or suit is
brought, except with respect to the limits of the insurer’s liability.

2. All Coverages

a. The Contractor is responsible to pay all deductibles. Each insurance policy required by this clause shall be
endorsed to state that coverage shall not be suspended, voided, canceled by either party, reduced in coverage or in limits
except after thirty (30) days prior written notice by certified mail, return receipt requested, has been given to the Owner.
Cancellation of coverage for non-payment of premium will require ten (10) day’s written notice to the Owner.

b. Any failure to comply with reporting provisions of the policies shall not affect coverage provided to the Owner,
its officers, employees, agents or specified volunteers.

D. ACCEPTABILITY OF INSURERS

Insurance is to be placed with insurers with an A. M. Best's rating of no less than B + V.

E. VERIFICATION OF COVERAGE

The Owner shall be indicated as a Certificate Holder and the Contractor shall furnish the Owner with Certificates of
Insurance reflecting the coverage required by this document. The A.M. Best Rating and deductibles, if applicable, shall be
indicated on the Certificate of Insurance for each insurance policy. The certificates for each insurance policy are to be signed
by a person authorized by that insurer to bind coverage on its behalf. All certificates are to be received and approved by the
Owner before work commences. The Owner reserves the right to require complete, certified copies of all required insurance
policies at any time. Certificates signed using digital signatures will not be accepted unless accompanied by a written
statement from the insurance/surety company indicating that their electronic signature is intended as their signature.

F. ~SUBCONTRACTOR WORKING FOR GENERAL CONTRACTOR, OR ARCHITECT, ENGINEERS, LAND
SURVEYORS OR CONSULTING FIRMS WORKING FOR THE ENGINEER OF RECORD

The Contractor shall include all subcontractors as insured under its policies or shall furnish separate certificates and/or
endorsements for each subcontractor. The Engineer of Record shall include all architects, engineers, land surveyors or
consulting firms as insured under its policies other than professional liability, or shall furnish separate certificates and/or
endorsements for each architect, engineer, land surveyor or consulting firm. Subcontractors working for the contractor or
architects, engineers, land surveyors, or consulting firms working for the Engineer or Record shall be required to carry

insurance.
G. HOLD HARMLESS AGREEMENT

1. Other Than Professional Liability Exposures

The Contractor, architect, engineer, land surveyor or consulting firm, to the fullest extent permitted by law, shall
- indemnify and hold harmiess the City of Huntsville, its elected and appointed officials, employees, agents and specified
volunteers against all claims, damages, losses and expenses, including, but not limited to, attomey’s fees, arising out of or
resulting from the performance of the work, provided that any such claim, damage, loss or expense (1) is attributable to
personal injury, including bodily injury, sickness, disease or death, or to injury to or destruction of tangible property, including
loss of use resuiting therefrom and (2) is caused by any negligent act or omission of the contractor, architect, engineer, land
surveyor or consulting firm, or any of their subcontractors, subconsultants, or anyone directly or indirectly employed by any of
them or anyone for whose acts they are legally liable. Such obligation should not be construed to negate, abridge, or
otherwise reduce any other right or obligation of indemnity which would otherwise exist as to any party or person described in

this paragraph.



2. The architect, engineer, land surveyor or consulting firm agrees that as respects to negligent acts, errors, or
omissions in the performance of professional services, to indemnify and hold harmless the City of Huntsville, its officers,
agents, employees, and specified volunteers from and against any and all claims, demands, losses and expenses including,
but not limited to attorney's fees, liability, or consequential damages of any kind or nature resuiting from any such negligent
acts, errors, or omissions of the architect, engineer, land surveyor or consulting firm or any of their subconsultants, or anyone
directly or indirectly employed by any of them or anyone for whose acts they are legally liable.

25. DOMESTIC PREFERENCES
In the performance of this contract, the contractor shall comply with Ala Code (1975) §§ 39-3-1 through 39-3-5 in supplying
steel, materials, supplies, other products, and labor. Failure to comply with these requirements shall subject the contractor to
the penalties set forth in the sections of the Alabama Caode set forth above.

26. TIME IS OF THE ESSENCE
Time is of the essence in the performance of this contract.

27. NO DAMAGES FOR DELAYS
In the event that the Contractor is delayed in the performance of the work for the reasons set forth in §80.09 of the City of
Huntsville's Standard Specifications for the Construction of Public Improvements. Contract Projects, 1991, then the

Contractor's recovery for such delay shall be limited to the extensions of time in contract performance in accordance with the
provisions of §80.09 and in §4(c) “Changes in Contract Time" as set forth in the Request for Bids.

In such circumstances, time extensions are the sole remedy provided to the Contractor. The Contractor shall make no claim
for extra compensation due to delays of the project beyond his control. Such delays may include those caused by an act of
neglect on the part of the owner or the engineer, or by an employee of either, or by any separate contractor employed by the
Owner, or by any changes ordered in the work, or by labor disputes, fire, unusual delays in transportation, adverse weather
condition not reasonably anticipatable, unavoidable casualties, or by delay specifically authorized by the Owner in writing
pending the resolution of any disputes, or by any other cause which the Owner determines may justify delay.

28. CONTRACTOR RESPONSIBLE FOR LOCATING UTILITIES PRIOR TO CONSTRUCTION INITIATION

The Contractor’s attention is specifically directed to §50.07 -Cooperation with Utilities and Non-Highway Public Facilities of the
City of Huntsville’s Standard Specifications for the Construction of Public Improvements, Contract Projects, 1991. In addition
to the responsibilities placed on the Contractor by that clause, the Contractor shall be responsible for having existing utilities
located prior to excavations. The existence and location of any underground utility pipes or structures shown on these
drawings have been obtained by a search of the available records. The City assumes no responsibility as to completeness or
accuracy of the depicted location on these drawings. The Contractor shall be responsible for taking precautionary measures to
protect the utility lines shown and all other lines not of record or not shown on these drawings by verification of their location in
the field prior to the initiation of the work.

29. CORRECTION TO CITY OF HUNTSVILLE'S STANDARD SPECIFICATIONS FOR THE CONSTRUCTION OF
PUBLIC IMPROVEMENTS, CONTRACT PROJECTS, 1991

§80.09 (b) 2.of the City of Huntsville's Standard Specifications for the Construction of Public Improvements, Contract Projects,

1991 refers to the definition of recovery time as being set forth in Section 10.01. Inasmuch as this definition was omitted from
§10.01, the following definition shall be incorporated:

Recovery Time. Recovery time is defined as the time required, after the controliing item or items of work have been
substantially damaged as a result of conditions and causes beyond the control of the Contractor and not due to his negligence
of fault, to restore the work to the condition existing prior to such damage so that normal operations can be resumed on the
contract pay items. Recovery time shall be the number of days required by the Contractor, working with normal forces, to
restore the work as described above.

30. WARRANTIES

Contractor shall provide a minimum of one year warranty of all materials and services from date of final completion.
Additionally, all manufacturer's warranties on materials used in providing the services shall be provided to the owner with the
final payment request. Separate warranty bonds may be required on specialty items as determined by the Owner and will be
shown as a separate line item in the quantities prior to bidding.



31. COORDINATION WITH OTHER CONTRACTORS

It shall be the responsibility of the contractor to coordinate with other separate contractors who may be working on the site or
an adjacent site with regards to access to the site, storage of materials and working on a non-interference basis.

32. W-9 TAXPAYER FORM

Al vendors/contractors are required to submit a Federal Tax Form W-9 to City of Huntsville at the time a contract is awarded,
unless vendor/contractor is already registered and doing business with the City. No payments of invoices can be made until
this W-9 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be obtained at the following website:

wwww.irs.ustreas.gov/publirs-pdf/fw9.pdf

33. FINAL PAYMENT

Final payment to construction contractor will be made after contractor provides the following: advertising of completion for
four (4) consecutive weeks, lien waivers have been provided from all subcontractors, Record Drawings (As-Builts) have been
submitted to the OWNER by construction contractor, all property pins have been reset by a licensed land surveyor hired by the
construction contractor to meet “Standards of Practice for Surveying in the State of Alabama” as required by the Alabama
Board of Registration for Engineering and Land Surveyors, and all construction signs have been removed. This final payment
will be retainage only. All work shall be complete prior to advertisement of completion. Advertisement of completion shall be
in a Huntsville local newspaper. The final payment request of retainage only shall be submitted along with two (2) original,
certified copies (with raised notary seal) of the advertisement of completion, warranties, lien waivers and Record Drawings.
The advertisement of completion must read as follows:

LEGAL NOTICE (Header)

{company name) hereby gives Legal Notice of Completion of Contract with {project name) ) (project
no.(s) located in the City of Huntsville, Alabama. All claims should be filed at (company address) during this

period of advertisement, i.e. June 17, 24, July 1, 8, 2011 (example of dates).

34. PROJECT COMPLETION DATE

The project completion date will be a date mutually agreed upon by the OWNER and Contractor. This date will be after all
items have been completed. Therefore, all work will be complete before any advertisement of completion is made. The
completion date will always be before the first advertisement date. This final project compietion date will be the date used to
determine the one year warranty for all work and materials, unless a separate warranty bond has been called for as a line item

prior to bidding.

35. RECORD DRAWINGS
POLICY FOR RECORD DRAWINGS

The purpose of this policy is to document procedures for the preparation and delivery of Record Drawings. Record Drawings
shall include all changes in the plans, including those issued as Change Orders, Plan Clarification, Addenda, Notice to
Bidders, responses to Requests for Information, Jobsite Memos, and any additional details needed for the construction of the
project, but not shown on the plans. After completion of all construction and before final acceptance is made, the Contractor
shall submit one set of full size record drawings with dimensioned changes shown in red pencil, and one digital copy of record
drawings using the criteria listed below.

City Construction Projects:

The Contractor shall be responsible for field surveying upon substantial completion of construction (to be performed by a
registered land surveyor in Alabama). Contractor is responsible for providing digital record drawings showing all info specified
below, as applicable. Record drawings shall be maintained by the Contractor at the work site and shall be updated based on
job progress to reflect all changes. Record drawings shall be made available for review on a monthly basis at the job site. A
monthly review of record drawings will be part of the monthly monetary progress review. Progress payments may be withheld
if the Record Drawings are not kept up-to-date. A late review could result in a delay of payment.

Format Requirements for alt record drawing submittals:

All drawings shall be prepared in Micro Station .DGN format, unless otherwise approved by the City Engineer. Transmittal
letters shall consist of a list of files being submitted, a description of the data in each file, and a level/layer schematic of each
design file. DGN design files should have working units as follows: master units in feet, no sub-units, and 1,000 positional
units. All data submitted shall use NAD 1983 Alabama East Zone coordinates as described in The Code of Alabama (1975),




section 35-2-1 and NGVD 1929. Digital files shall be submitted on 4-3/4" CD-RW (preferably in a live/flash drive format) ROM,
100 MB zip drive, 3 and % inch floppy disk, or to the City of Huntsville F.T. P. Site. Contractor is required to certify that record
drawings are in the correct format upon submittal. Record Drawings shall be prepared and provided to the OWNER in the
manner required and described below in Level Symbology.

Record Drawing Criterla, unless otherwise noted by City Engineer:

1. Roadways:
a. Any changes during construction of roadway/intersections that differ from plan drawings.

2. Sanitary Sewers:
a. Gravity Line
i. Horizontal Location of Manholes — Northing and easting Coordinates
ii. Vertical Location of Manholes — Lid elevation and Invert eievation.
iil. Changes in location of clean outs, or end of service lateral.
iv. Changes in length, slope, size, or material of lines.
b. Force Mains
i. Horizontal Location of Air Relief/Vacuum/|solation Valves ~ Northing and easting Coordinates
iil. Horizontal and Vertical Location of Fittings/Bends
ili. Changes in length, size, depth or material of lines
iv. Changes in restraint types
c. Pump Stations
i. Changes in Structural Requirements — (length, width, thickness, cover, laps, bar size, spacing,
materials, material strengths, etc.)
ii. Changes in Site Development and/or Landscaping
iii. Changes in Equipment

3. Storm Drainage:
a. Structures (boxes, inlets, end treatments, etc.):
i. Horizontal locations of Features — Northing and easting coordinates
ii. Vertical location of Features — Tops and Inverts
iii. Changes in type, size, or material of feature.
b. Pipes/ Culverts:
i. Document length
ii. Document slope
iii. Document size
iv. Document invert elevation
v. Changes in material of structure
c. Flumes, Ditches, and/or Swales/Berms: (the following are minimum requirements).
i. Horizontal location (to verify location within described easements)

For easement widths less than At 100-foot intervals along
15- feet the centerline of feature.
For easement widths 15-feet or At 200-foot intervals along
Greater the centerline of feature.

ii. Vertical location (to verify positive drainage)

For slopes less than 0.5% | At 50-foot intervals along
the centerline of feature.
For slopes 0.5% or greater | At 100-foot intervals along
the centerline of feature.

iii. Changes in width or material of feature.
iv. Changes in location and type of geotechnical fabric used.
v. Changes in overall grading of site topography.

d. Detention / Retention Facility:
i. Changes in size, location, or material of facility.
ii. Changes in location and type of geotechnical fabric used.
iii. Where applicable, copy of maintenance agreement.

Checklist for review of record drawings:
a. Changes in sidewalk location or size.
b. Changes in shoulder widths.
c. Changes in grades at intersections. (also to include changes in island location)



Changes in location of driveway aprons.

Changes in pavement section, to be supported by adequate documentation.

Changes in gutter flow line elevation. (could be substituted in 3b) versus edge of pavement).
Geotechnical fabric locations, to include vertical elevation.

Changes in Traffic Engineering related items such as signals, signage and markings, etc.

samoa

Any other changes that may have occurred during construction.

LEVEL SYMBOLOGY
DESIGN CONTENTS LINE COLOR WEIGHT TEXT FONT CELL
LEVEL CODE SIZE NAME
1 State Plane 0 0 0 20 0
Coordinate Grid
2 Benchmarks 0 0 0
3 Street Text 0 3 0 20 0
4 Street R/W 7 0 0
5 Street Centerline 7 0 0
6 Street Pavement 0 3 0
6 Proposed Street 3 16 0
Pavement
7 Parking Lots 1 3 1
8 Secondary Roads 2 3 0
8 Trails 3 3 0
9 Secondary 0 3 0 20 0
Roads/Trails Text
10 Sidewalks 5 3 0
11 Bridges/Culverts 0 0 0
12 Hydrology - Major 6 1 0
12 Hydrology - Minor, 7 1 0
Ditches
13 Hydrology - Text 0 1 0 25 23
14 Tailings & Quarries, 0 1 0
Athletic
Fields/Text, misc.
areas
15 City Limits/County 1 0 3
Line
16 City /limit text 0 0 1 30 aQ
17 Railroad Tracks 0 2 0 RR
(Patterned)
18 Railroad Text 0 2 0] 25 0
19 Railroad R/W 2 2 0
20 Utility Poles (Cell) 0 5 0 P POLE
21 Utility Easements 3 5 0
22 Utility Text 0 5 1
23 Geographic Names 0 3 1
24 Building Structures 0 0 0
Pools and Text 0 1 0 10 1
24 Future Site of 2 0 0 STRUCT
Structures
Existing Structures 2 0 0 STRCEX
(exact location and
shape unknown)
25 Property Lines 6 6 1
26 Cadastral Polygons 6 6 0
27 Ownership Text a 6 1
28 Cemeteries/Text 4 6 0 10 1
29 Lot Numbers 25 0
30 Block Numbers 30 0
31 Addition Names 0 0 0 35 0
32 Open
33 Lot Ticks
34 Lot Lines/Property 6 6 0
Lines




35 Trees/Hedge Rows 0 6 0 AS=1 TREES
36 GPS Monuments 0 5 0 15 0 GPS
37 2’ Topo Contour
38 5’ Topo Contour 0 7 0
39 25’ Major Topo 0 7 0
Contour

40 X Spot Elevation 0 7 0
41 FEMA 0 3/0 0 18 1 GPSPNT

Monuments/Labels
42 Quarter Sections
43 Section Lines 0 5 0
44 Features 0 2 0
44 Cell Towers 0 12 0 AS=1 CELTWR
45 Fences (Pattern) 0 8 0 AS=1 FENCE
46 Format/Legend 0 0 0 Limleg

Madleg
47 Mass Points 0 7 2
48 Break Lines 0 7 2
49 Open
50 Signs
51 Open
52 Open
53 Open
54 Open
55 Open
56 Property Address 0 1 0
57 Text Tag for 0 1 0 10-20 1
Buildings
58 Open
59 Open
60 Open
61 Open
62 Monuments for Setup
(point cell)

63 Open

36. LIEN WAIVERS

Lien waivers will be required from all subcontractors working for the contractor. These lien waivers shall be included with your
final payment package. The contractor is responsible for obtaining signatures from his subcontractors. If no subcontractors
are used, contractor must provide a statement indicating such.

37. LOWEST RESPONSIBLE BIDDER

For the purpose of determining the lowest responsible bidder, the OWNER shall consider the base bid amount together with
any options set forth in the Request for Bids. In the event that the City does not have sufficient funds to award both the base
bid and all options, then the City reserves the right to determine the lowest responsible bidder on the base bid only or the base
bid and the number of options affordable considering the funds available to the City for the procurement. This method for
determining the low bidder is for the purpose of allowing the City to procure the most advantageous bid for the OWNER. City
of Huntsville reserves the right to award any and/or all options at any time during the life of the contract.

38. NON-RESIDENT BIDDERS

"In awarding the Contract, preference will be given to Alabama resident contractors and a nonresident bidder domiciled in a
state having laws granting preference to local contractors shall be awarded the Contract only on the same basis as the
nonresident bidder's state awards contracts to Alabama contractors bidding under similar circumstances.”

39. CORRECTION TO SECTION 80.08(C) of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS" is revised as shown:

(C) DAYS WORK NOT PERMITTED: The Contractor shall not permit work on any pay item to be done on Sundays and the
following holidays: New Year's Day, Martin Luther King's Birthday as nationally observed, Memorial Day, Independence Day,
Labor Day, Veterans Day, Thanksgiving Day and Christmas Day, except with permission of the Director.



40. CORRECTION TO SECTION 80 — of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS” - PROSECUTION AND PROGRESS 80.01 Subletting and Contract. (a)
LIMITATIONS

The Contractor shall not sublet the contract or any portion thereof, or of his right, title, or interest therein, without written consent of the
DIRECTOR. If such consent is given, the Contractor will be pemitted to sublet a portion of the work, but shall perform with his own
organization, work amounting to not less than 30 percent of the total contract cost. Any items designated in the contract as "specialty
items” may be performed by sub-contract and the cost of such specialty items performed by sub-contract may be deducted from the
total cost before computing the amount of work required to be performed by the contractor with his own organization. No sub-contracts,
or transfer of contract, shall relieve the Contractor of his liability under the contract and bonds. The Department reserves the right to
disapprove a request for permission to sublet when the proposed Subcontractor has been disqualified from bidding for those reasons
listed in Subarticle 20.02(b) and Article 30.03.

41. CORRECTION TO SECTION 80 - of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS” - PROSECUTION AND PROGRESS 80.03 Progress Schedule of Operations

A critical path schedule is required within thirty (30) days after award. The critical path schedule must be submitted in
Microsoft Projects format (electronic format and hard copy), with the critical path highlighted. The critical path schedule shall
show information on the task or tasks that must be finished on schedule for the project to finish on schedule. Task
dependencies, constraints, and relationships shall be shown on the schedule. If the progress report (critical path) is not
received, YOUR first pay estimate will NOT BE PROCESSED UNTIL IT IS RECEIVED). See section 80.03 and 80.04 for

additional requirements.

42, CORRECTION TO SECTION 80 - of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS” PROSECUTION AND PROGRESS 80.09 {b) Contracts on a Calendar Day or
Calendar Date Basis

§80.09 (b) — Change 10 calendar days to 15 calendar days at each occurrence within section 80.09(b).

Section 80.09(B) is revised to remove the last sentence of the first paragraph: ( "Also where the total cost of the completed
work exceeds the total cost shown on the proposal, an extension in calendar days will be granted the Contractor, as provided
in Section 80.09(a)1." ) Itis repiaced by: “Where the scope of work is increased, an extension of time commensurate with the
scope of the change may be granted by the OWNER, when in his judgment, the facts justify an extension. The contractor
shall provide justification substantiated to the satisfaction of the OWNER with any requests for time extensions. Justification
shall include, but not be limited to, a revised schedule showing the impact to critical path tasks. "

43. CORRECTION TO SECTION 105 - of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS"” - EXCAVATION AND EMBANKMENT 105.04 (a) Method of

Measurement
Section 105.04 will remain as stated when estimated borrow material is less than 2500 C.Y.

When estimated borrow material is more than 2500 C.Y., Section 105.04 is revised to remove the last paragraph: "Borrow
material will be measured at the point of delivery, inside the delivery truck less 30 percent for shrinkage.”

44, CORRECTION TO SECTION 847 - of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS” - PIPE CULVERT JOINT SEALERS

Section 847 is deleted and replaced with Section 846 — Pipe Culvert Joint Sealers, ALDOT Specifications for Highway
Construction, Current Edition.

45. NPDES CONSTRUCTION REQUIREMENTS

For areas of this project meeting the Alabama Department Of Environmental Management (ADEM) definition of a
“Construction Site", the Contractor shall prepare and apply for, pay the necessary fees, post the required registration at the
jobsite prior to commencing work, and maintain the worksite and records in accordance with the ADEM requirements for
National Pollutant Discharge Elimination System (NPDES) registration. Offsite borrow pits utilized in the construction of this
project are included in the requirement. NPDES Construction Site is construction that disturbs one (1) acre or greater or will
disturb less than one (1) acre but is part of a larger common plan of development or sale whose total land disturbing activities
total one (1) acre or greater. An NPDES construction site also includes construction sites, irrespective of size, whose
stormwater discharges have a reasonable potential to be a significant contributor of pollutants to a water of the State, or
whose stormwater discharges have a reasonable potential to cause or contribute to a violation of an applicable Alabama water
quality standard as determined by the Department. The Contractor is referred to the “Alabama Department Of Environmental
Management Field Operations Division — Water Quality Program - Division 335 ~ 6" for complete definitions and

requirements.



The Contractor is also referred to Item 11 of these General Requirements, sections 50.15, 50.16, and 70.02 of the City of
Huntsville Standard Specifications For Construction Of Public Improvements, Contract Projects (Specifications).

Contractor violations of the permit by rule which results in enforcement actions from ADEM including fines and/or work
stoppage shall be the responsibility of the Contractor. Fines assessed to the Contractor or the OWNER because of Contractor
action shall be paid by the Contractor. No extension of contract time shall be considered as a result of enforcement.
Enforcement history will also be considered by the OWNER in its decision to issue future proposals or award future contracts
in accordance with disqualification provisions of Section 20.02(b) of the Specifications.

46. DELETION OF SECTION 50.01 — Authority of the Engineer of Record
This section is deleted.

47. SHOP DRAWINGS

The approval of shop drawings by the Engineer will cover only the features of the design and in no case shall this approval be
considered to cover error or omissions in shop details or a check of any dimensions. The Contractor shall be responsible for
the accuracy of the shop drawings, the fabrication of materials and the fit of ail connections; and he shall bear the cost of all
extra work in erection caused by errors in shop drawings or in fabrication, inaccurate workmanship, misfits of connections or
for any changes in fabrication necessary. No work shall be done on the material before the shop drawings have been
approved. Any material that the Contractor orders prior to the approval shall be at the Contractor's risk.

Substitutions or changes whether indicated or implied on shop drawings will not be considered as changes regardiess of the
Engineer's approval of shop drawings unless the change has been previously submitted and approved as a change order per
the requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made unless directed in writing to the Owner and acceptance
by the Owner of said changes. Any acceptance of change by the Owner does not constitute a change to the contract unless
that change has been approved and directed in writing per change order. Compensation for preparing and furnishing all shop
and working drawings shall be included in the contract unit prices for the various pay items of work.

48. E-VERIFY — NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama (1975) § 31-13-1
through 31-13-30 (also known as and hereinafter referred to as “ the Alabama Immigration Act”) as amended by Act No. 2012-
491 on May 16, 2012 is applicable to all competitively bid contracts with the City of Huntsville. As a condition for the award of
a contract and as a term and condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the
Alabama Immigration Act, as amended, any business entity or employer that employs one or more employees shall not
knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify program and shall
verify every employee that is required to be verified according to the applicable federal rules and regulations. The business
entity or empioyer shall assure that these requirements are included in each subcontract in accordance with §31-13-9(c).
Failure to comply with these requirements may result in breach of contract, termination of the contract or subcontract, and
possibly suspension or revocation of business licenses and permits in accordance with §31-13-9 (e) (1) & (2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of Huntsville contracts that have
been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not violate federal
immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State of
Alabama. Furthermore, a contracting party found to be in violation of this provision shali be deemed in breach of the
agreement and shall be responsible for all damages resulting therefrom.”

Contractor's E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shall be submitted with
the bid package.



49. CITY OF HUNTSVILLE’S TRAFFIC ENGINEERING DEPARTMENT CONSTRUCTION REQUIREMENTS
For areas of this project that require removal of traffic loops, striping, markings, rpm'’s and ceramic markers, the following shall

apply:

1. TRAFFIC SIGNAL LOOP REPAIRS - Al vehicular and bicycle detector loop replacements shall be in accordance
with the Alabama Department of Transportation Standard Specifications for Highway Construction, Current Edition.
Unless otherwise specified, traffic signal loops shall be replaced exactly as existed prior to any paving or resurfacing
work. The general contractor will be responsible for documenting location of loops, location of any associated items
for loop operation and assuring that loops are replaced exactly as existed prior to paving.  All vehicular and bicycle
loop repairs shall be replaced within fourteen (14) calendar days after paving work. :

2. TRAFFIC SIGNAL STRIPING, MARKINGS, RAISED PAVEMENT MARKERS AND CERAMIC MARKERS FOR
GUIDANCE - All traffic striping, markings, raised pavement markers and ceramic markers for guidance shall be in
accordance with the Alabama Department of Transportation Standard Specifications for Highway Construction,
Current Edition. Unless otherwise specified, traffic striping, markings, raised pavement markers and ceramic markers
for guidance shall be replaced exactly as traffic striping, markings, raised pavement markers and ceramic markers for
guidance existed prior to any paving or resurfacing work. The general contractor will be responsible for documenting
location of all striping, markings, raised pavement markers and ceramic markers for guidance and assuring that all
are replaced exactly as existed prior to paving. All traffic striping, markings, raised pavement markers and ceramic
markers for guidance shall be reflectorized.  All resurfaced areas shall be marked with temporary striping and
markings for traffic usage by nightfall each day, 7 days a week, in accordance with State of Alabama regulations. All
permanent striping, markings, raised pavement markers and ceramic markers for guidance shall be replaced within
thirty (30) calendar days after paving work.

50. SURVIVABILITY OF CONTRACT PROVISIONS

Termination of this Contract by either party shall not affect the rights and obligations of the parties that accrued prior to the
effective date of the termination. Terms and conditions of the contract that survive termination include, but are not necessarily
limited to, provisions regarding payments, insurance, termination, warranty, governing law of the contract, liquidated damages,
bonding requirements, notice procedures, waiver, and other requirements necessary and appropriate for the proper resolution
of disputes, claims, and enforcement of the rights of the parties.

51. SURETY BONDS

The Contractor shall furnish separate performance and payment bonds to the Owner within fifteen (15) days after the date of
acceptance of this proposal by City Council action. Each bond shall set forth a penal sum in an amount not less than the
Contract Price. Each bond furnished by the Contractor shall incorporate by reference the terms of this Contract as fully as
though they were set forth verbatim in such bonds. In the event the Contract Price is adjusted by Change Order executed by
the Contractor, the penal sum of both the performance bond and the payment bond shall be deemed increased by like
amount. The performance and payment bonds furnished by the Contractor shall be in forms suitable to the Owner, in
conformance with all the requirements of the Code of Alabama (1975), §39, and shall be executed by a surety, or sureties,
reasonably suitable to the Owner. All bonds must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville.

52. GOVERNING LAW

The Contract shall be governed by the laws of the State of Alabama.

53. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the
Alabama Immigration Law, is required for City of Huntsville, Alabama contracts that are competitively bid as a condition of the
contract performance. The Contractor shall submit in the bid package, with the requested information included on the form,
the "City of Huntsville, Alabama Report of Ownership Form” listed in this document as Attachment “I". The bidder selected for
award of the contract may be required to complete additional forms relating to citizenship or alien status of the bidder and its
employees, including e-verify information, prior to award of a contract.



54. SUCCESSORS AND ASSIGNS

The Owner and-Contractor bind themselves, their successors and assigns to the other party hereto and to successors and
assigns of such other party in respect to covenants, agreements, and obligations contained in this Contract. The Contractor
shall not assign this Contract without written consent of the Owner. In no event shall a contract be assigned to an
unsuccessful bidder whose bid was rejected because he or she was not a responsible or responsive bidder.

55. WRITTEN NOTICE

Written notice shall be deemed to have been duly served if delivered in person to the individual or a member of the firm or
entity or to an officer of the corporation for which it was intended, or if delivered at or sent by registered or certified mail to the

last business address known to the party giving notice.

56. RIGHTS AND REMEDIES

Duties and obligations imposed by the Contract Documents and rights and remedies available there under shall be in addition
to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by law.

No action or failure to act by the Owner, Engineer, or Contractor shall constitute a waiver of a right or duty afforded them under
the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a breach there under, except as

may be specifically agreed in writing.

57. ENTIRE AGREEMENT

This Contract represents the entire agreement between the Owner and the Contractor and supersedes all prior
communications, negotiations, representations or agreements, either written or orai. This agreement may be amended only by

written instrument signed by both Owner and Contractor.
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HUNTSVILLE
Kathylg\_’iarﬁn: P.E. Urban Development Department
City léicgtiorfeer Engineering Division

CHASE FARM INDUSTRIAL ACCESS ROAD IMPROVEMENTS
COH Project No. 71-16-RD01
ALDOT Project No. IAR-042-000-009
February 17, 2016

Addendum #1

Attached are the Pre-Bid Minutes from the meeting which was held on
February 16, 2016 at 10:00 a.m. at 320 Fountain Circle, Huntsville, AL

All addenda are sent via email and recipients are requested to send a confirmation of
receipt of all addenda as soon as they are received. A _response is MANDATORY

reqardless of your intent to bid the project. Acknowledgement of receipt of addenda is
mandatory using Attachment “C” included in Specifications for the project and must be
submitted with bid package. Failure to do so shall be cause for rejection of the bid. The
attached pre-bid meeting minutes, all addenda, and attachments for the above-referenced
project will become part of the contract documents.

Attachment: Pre-Bid Minutes

END OF ADDENDUM #1

The Star of Alabama

P. O. Box 308 - Huntsville, AL 358040308 - Phone 256-427-5300 - FAX 256-427-5325

www. huntsvilleal.gov
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PRE-BID MEETING
PROJECT NAME: Chase Farm Industrial Access Road Improvements
PROJECT NUMBER: COH Proj. No. 71-16-RD01 &

ALDOT Proj. No. IAR-042-000-009

DATE: February 16, 2016
PROJECT ENGINEER: Toneka Lindsey

The following people were in attendance at the Pre-Bid Meeting:

Tim Mayhall Reed Contracting
Michael Doss Midsouth Paving

Walton Ashwander Midsouth Paving

Matt Manning Manning Construction
Rusty Palmer Jordan Excavating

Brett Wiseman Littlejohn

Greer Walker Wiregrass

Doyle Manley Stanley Construction

Jim Lannom Athens Utilities

Steven Eakes SJ&L

Josh Chandler SJ&L

Nicholas T. Nene COH-Traffic Engineering
Karen Brown COH-Traffic Engineering
Dennis Thompson COH-Traffic Engineering
Scott McMichael COH-Landscape Management
Calvin Minor COH-Engineering
Michael Thomas COH-Engineering
Toneka Lindsey COH-Engineering

Penny Kelly COH-Engineering

Mary Dolberry COH-Engineering

1. Introduction of all persons present, their roles, chain of command, importance of
submittals to Project Engineer.

2. Project Engineer gave a brief description of work:
The Chase Farm Boulevard Extension located adjacent to Swancott Road includes

the design of a three (3) lane road from FedEx Way to the Industrial site. The
intersection of Chase Farm and FedEx Way will be reconfigured.
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3. Progress Schedule of Operations was discussed, as well as erosion control plan,
disposal of debris from clearing and grubbing, plan for control of concrete
temperature during hot/cold weather, etc. If the progress report (critical path) is not
received, YOUR first pay estimate will NOT BE PROCESSED UNTIL IT IS RECEIVED).

There is a construction best management practice plan in place. It has been
reviewed and approved.

Progress Report should be turned in within one (1) week of NTP
4. Discussed all Permits.

NPDES — has been submitted, but to date has not been approved; hopefully by
award that permit will be in place. NPDES permit will be transferred to the
awarded Contractor.

5. Utility Project Notification — Utility company representatives gave a description
of their utility conflicts. Any problems the utility representative anticipates
should be explained so that Project Engineer and Contractor can plan to include in
the project. Each utility representative should provide Contractor with a name
and phone number to contact for conflict assistance. Contractor is responsible for
locating all utilities.

Athens Electric and Limestone Water.
Limestone Water — will be installing their own lines.

Athens Utilities-the conduit on the job has to be installed in boxes shown on the
drawings. Toneka asked if there were any special instructions. Mr. Lannom asked
Brett if he included the underground specifications. Brett said he did not, but he
can get that to the bidders. Mr. Lannom said it is pretty straightforward; if
Contractors have installed conduit in Limestone County or Madison County, it is
the same. He said the only thing he felt like was that it could have been drawn a
little clearer because it will be installed just outside of the right-of-way. The
locations of the boxes need to be sloped away from the boxes; whoever is
awarded the project will need to work with Athens Utilities.

Toneka asked Mr. Lannom to leave some of his business cards after the meeting.

Toneka also asked Brett to forward the specifications he receives from Mr.
Lannom to her and she will get it posted to the website.

Mr. Lannom said there are conduits that will have to cross Fed Ex Way; Brett said
there is some borings set up and that is what it should be used for. Mr. Lannom
said he doesn’t care if it is bored or open cut. Brett said it will be bored. Tim
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Mayhall asked if it was set up as directional bore or jack and bore. Mr. Lannom
said directional bore will be fine. Tim asked if jack and bore was acceptable; Brett
said it didn’t matter.

It was brought up that there is a note on Sheet 1B, Note No. 1 that says all utility
trenches have to be backfilled with asphalt. Is that typical? Michael said it should
be base. Toneka asked Brett if there was a reason for that note. Brett said for
Contractors to ignore that note, the note is for open cuts.

. Discussed Submittal of Shop Drawings, working drawings, material submittals,
job-mix formulas in accordance with the time limits in the contract.

Sewer shop drawings are required for review and approval.

. Any right-of-way issues were discussed. Detail whether all property has been
acquired to complete project and if not, when expected.

Property acquisition is in progress and should be complete by March 7, 2016.

. Any other projects that may conflict should have their project engineer, contractor
and representatives in attendance to discuss.

There are no projects that conflict with this project, but Limestone Water
installation will require coordination.

Brett said the temporary access road is to allow GE Aviation to get their
construction started. GE is supposed to open on April 1. There are pay items for
putting the road down, and then removing it and getting it back to topsoil. There
is geogrid set up in the quantities. Contractor is only going down 9-10 inches and
installing geogrid. If the cut is good, Contractor won’t put the geogrid, but there is
enough geogrid in the quantities to cover it all, if needed. Josh Chandler said there
is a note that says it is a lump sum item. Brett said the note may contradict; it was
a lump sum item at one time, but it is not lump sum. Brett said items 48-51 cover
everything and it is measured by square yards. Tim asked if Contractor will be
paid for grading, putting geogrid, paid for stone, paid for removing stone and then
paid to put topsoil back on it? Brett said Item 51 covers that.

Josh asked when the temporary road will be removed. Brett said once the road is
open, that is when it will be removed.

Contract will go to Council on March 10, 2016. The Notice to Proceed will be
March 11, 2016. This temporary roadway has to be in place by April 1, 2016.

. Contractor is required to submit pricing (Attachment “A”) on a CD-RW
(preferably in a live/flash drive format) in the Excel format made available for
download from the Engineering website. The CD-RW must be in working
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condition and included with original bid packet and reflect the correct revision,
along with two signed hard copies. Bid must be submitted from the file
(Quantities) provided and downloaded from the City of Huntsville’s website.
Failure to do so shall be cause for rejection of bid. The City reserves the right to
reject any altered bid resulting from altering the CD in any manner. If a price
discrepancy is found on the CD-RW, or the correct version of bid quantities is not
submitted on the CD-RW which corresponds to the printed hard copy, then
printed hard copy prices submitted with original bid documents, with Contractor
signature, will prevail.

10. PAYMENT

The OWNER agrees to pay the contractor as follows: Once each month per project the
OWNER shall make partial payment to the Contractor on the basis of duly certified and
approved estimates of the work performed during the preceding month by the Contractor,
less five percent (5%) of the amount of such estimate, which is to be retained by the City
until all of the work has been performed. Liquidated damages will be deducted from all
invoices when the invoice estimate period end date is later than the contract completion
date. All pay requests will be submitted by hard copy and on a CD. The hard copy will
be printed from the CD. The OWNER will provide the CD to the contractor. Two
originals and two copies of the invoices are required before payment will be made. The
CD should be submitted each month, along with the originals and copies, to the
Administrative Officer, ATTN: Odessa Sales-Robinson, in the Engineering Department.
No further retainage will be held after fifty percent of the contract is complete. All
payments to contractor will be made as soon as practical after the approval and finance
processes have been completed.

11. Project Engineer discussed plans, specs and special provisions.
a. A review of the plans was made with emphasis placed on unusual construction
features and special drawings.

Brett asked if anyone had any questions on the project. He said it is pretty
straightforward. Storm sewer is going north and it is all tied in to one (1) system. That
is the only exit point-at the cul-de-sac. There a property line there, so the storm sewer
line will need to stay within that easement. There is a 10’ easement on the east side of
the property line. There is another 30’ easement that will have a forcemain running
through that; it is a separate project. Brett said he does not know how that will
coordinate. Contractor is doing the sanitary sewer; there is another project going on.
This sanitary sewer goes down and once it goes to the cul-de-sac, it will go south and
there is a pump station that will go back north. There may be some coordination at the
end of the road. There is a good chance that the forcemain will come right under the
bump out at the end of the road in this project’s construction limits.

Brett said where the temporary road meets the cul-de-sac, that can be adjusted in
the field. He said the best he can tell, from the field shots he got, there is a electrical
sectionalizing cabinet and electrical boxes are underneath that.
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Brett asked if there were any questions.

Tim asked about as-built drawings. He asked what would be required and if they
had to be done by a licensed engineer.

A: Toneka said they had to be done by a licensed engineer and digital as-builts will

be required for the sewer; everything else can be redlines.

: Josh asked what was pushing the ninety (90) days. He said GE will have access

via the temporary road, so could more time be added?

A: Toneka said she cannot approve that change right now, but she can ask and it will

o B R R B R

o BR 2R
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be addressed in the addendum. Toneka asked how many days Josh was asking for.
He said one hundred and fifty; Tim said one hundred and eighty (180) would be
good.

Limestone County Water will be laying their own water lines, but that still has to

be factored in.
Brett said that they will be to the north, so they should be out of the way.

Tim asked if they will be in the right-of-way.
Brett said they will be in the right-of-way, but we have 110’ right-of-way there,
and they will be right on the northern edge.

Question was asked if there is a certain source available for borrow on-site or will
it have to be hauled in?
Brett said it will have to be trucked in.

Will there be a place to put excess topsoil or waste material?

Brett said it will have to be hauled off. Toneka said if GE was building right now,
Brett will direct the Contractor to talk to GE, but there is already a large soil pile
there. There is already too much extra stuff out there now.

Can excavation materials be used in fills?
Brett said yes, if it is suitable and approved by the Geotech.

Josh said the soils report talks about undercut. He asked how it would be paid for.
Brett said it will be unclassified.

Josh asked if there was a designated area for the topsoil stockpile.
Brett said there is not; but we could probably get permission from the owner of
the property on both sides.

Josh asked if any excess dirt could be left there also.
Brett said any excess will be removed from site.

Q: Question was asked if the sewer was City of Huntsville sewer.
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Brett said yes.

Josh asked if City Engineering will inspect the roads.
Yes; Calvin Minor and Michael Thomas are the inspectors.

Athens Utilities will inspect the conduit?
Yes.

Water Pollution Control will inspect the sanitary sewer?

The Engineering Department will inspect the installation of it and WPC will do
the testing on it. Toneka said WPC requests to be present during testing; they
don’t do the testing themselves.

Josh asked if any existing utilities are in the way right now.
Brett said there are some around the cul-de-sac; he said he knows there is conduit
for street lights. Mr. Lannom said there are utilities and advised Contractors to

call 811.

Josh asked if extra time would be given if utility conflicts arise.
Brett said yes-it should not be an issue.

Tim asked about backfill for the street right-of-way.
Brett said to backfill with stone.

Josh said since it is such a tight schedule, could A Treatment and Roadbed
Processing be waived?

Toneka said she has waived Treatment A before on a State project. She said she
will check to make sure and will put the answer in the addendum.

Josh asked if she’d waive roadbed processing also.
She said no, not at this time.

Josh asked if pre-cast boxes will be allowed.
Toneka said no.

Josh asked what red conduit was; was it a certain brand?
Mr. Lannom said the colors refer to different utilities; red is for electric.

Josh asked if the aid-to-construction can be received on the first estimate so the
Contractor can get it back quickly.
Toneka said yes.

Josh asked if it went to Athens Utilities.
Toneka said yes.
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Q: Josh asked as far as the ALDOT part and the City part, will Contractor turn in all
quantities like they would for a normal city project and get one (1) check.

A: Toneka said there is nothing different on the Contractor’s side; just the City’s
side.

Brett told Contractors they will see that some of the ALDOT items are complete in
place. ALDOT is letting Contractor’s use their items, but do them the way the City
does.

Q: Will Contractor have to pay for the ADEM permit to be transferred over? And be
responsible for monitoring it also and closing it out at the end?
A: Toneka said yes to all.

Question was asked what the City would consider as substantially complete.
Toneka said the road 100 percent complete and sanitary sewer tested.

Q: Will there be any temporary striping?

A: No, the road will remain closed until the permanent striping is down. Brett said
there is a drop off lane there now that goes to Fed Ex Way that may be restriped;
this will come out in the addendum.

Q: Josh asked Brett to explain Note 27 on Sheet 1C so he could make sure he
understood what it meant.

A: Brett said it is a standard note that is put in City of Huntsville projects. He said if
the Consultant misses quantities, the Contractor would still be paid for the work.
Toneka said on all jobs, we adjust quantities up or down. She said it will be paid
based on field quantities.

Question was asked if City of Huntsville does the surveys for quantities as far as
excavation quantities, or does the General Contractor.
The General Contractor, but City Surveyor will perform a double check.

Will Contractor have to have an ALDOT certified waste area and borrow pit?
Yes. Since that item is a State participating item, Contractor will follow ALDOT
guidelines. Toneka will get clarification.

e B R

It was brought up that it could take two (2) months to get approvals from ALDOT.
Toneka said she’d try to get more definite answers. She said the State goes “by the
book™; she’ll ask the question, but they’re going to tell her the same thing she’s
telling the Contractors now.

Toneka asked Contractors if they did not already have approved borrow pits, or did
they go through this process with every project? SJ&L and Reed both said that they
have waste areas and borrow pits approved, but they may not be close to this project.
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Michael said if it is a state item and we don’t do it the way ALDOT wants, they will
not pay for it. He said we have to follow their guidelines.

Q:
A:

Josh asked if that was going to apply to everything. He said if they topo the
borrow that does not meet the State specs.

Tim Mayhall said on the first phase of Greenbrier, it was a split City/State project,
and they had to follow the state specs on state items.

Question was asked what will the consequences be if the Contract is awarded and
the Contractor does not have an approved borrow pit and it takes 30-60-90 days to
get approved and this is a 90-day project.

: Toneka said if a Contractor wants to bid, and knows what the participating items

are and what the State requires, the Contractor should start the process
beforehand.

Matt Manning said Contractor would then be out the money and not be awarded
the contract. Toneka said that’s why she asked the question earlier and most of the
Contractors said they already have a borrow pit that is approved. Josh said they
have a pit that is approximately 20 miles away, they can get the material to the
jobsite, but it will cost the State more money. Toneka said all she can say is the
items that are participating; we have to follow State Specs.

Matt asked if that could be a question Toneka asks the State and then responds
prior to the bid.

A: Toneka said yes, but when she asks, she doesn’t think the State will say anything

different. She said it looks like we have a time issue; it’s not that the Contractor
cannot find a borrow pit and get it approved, but she needs certain things done in
a certain amount of time. She said she will think about it and will address it in the
addendum.

Brett said the Contractor can go ahead and build the temporary road as soon as
they get the Notice to Proceed while they’re waiting on the approval from the
State on the borrow pit.

: Josh asked if the State comes back and says yes you have to have all these

permits; he said like on Item 1- Clearing and Grubbing, that is not a typical
ALDOT pay item. If it was an ALDOT project, it would say Clearing & Grubbing
and have an amount of acreage and list a maximum amount the Contractor could
bid; there would be a separate item for Structure Excavation, Gutter and Sidewalk
removal. Will Contractor have trouble getting paid for this item because it does
not meet State specifications?

Toneka said this is a hybrid state project. These plans have been reviewed and
approved by the State. The way they are set up, they have looked at everything
and approved everything as is, so we’re good on the State side. She said
Contractors may not see it set up exactly like it would be on a State job, but
ALDOT has approved all the quantities and reviewed everything.
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Q: Tim asked if addendum with the meeting minutes would go out before the
deadline for questions.
A: Toneka said yes.

b. Each pay item of the contract was read out and any questions concerning the
method of measurement or payment discussed.

c¢. When a contractor is new to COH contracts, the standard specifications were
discussed with emphasis on time charges, extra work, materials, etc.

d. State of Alabama classification required was stated: (HS) Highways and

Streets or (MU) Municipal & Utility.

46.

e. There are ninety (90) Calendar days to complete project. (asked during pre-
bid meeting if there is any concern that contract cannot be completed within contract
time specified.) Toneka will have a discussion with Kathy and Shane to see if we can
get the amount of days adjusted.

Anticipated Council Meeting: 3/10/16
Anticipated NTP: any date between 3/11/16

f. Included whether construction trailer is required and whether as-builts are
required.

No construction trailer required.

As-builts on the sewer.

g. Introduction and explanation of any revisions to Supplement to General
Requirements — specifically detail the following:

SHOP DRAWINGS

The approval of shop drawings by the Engineer will cover only the features of the
design and in no case shall this approval be considered to cover error or omissions in
shop details or a check of any dimensions. The Contractor shall be responsible for
the accuracy of the shop drawings, the fabrication of materials and the fit of all
connections; and he shall bear the cost of all extra work in erection caused by errors
in shop drawings or in fabrication, inaccurate workmanship, misfits of connections or
for any changes in fabrication necessary. No work shall be done on the material
before the shop drawings have been approved. Any material that the Contractor
orders prior to the approval shall be at the Contractor’s risk.

Substitutions or changes whether indicated or implied on shop drawings will not
be considered as changes regardless of the Engineer’s approval of shop drawings
unless the change has been previously submitted and approved as a change order per
the requirements for changes in the contract.
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After a shop drawing has been approved, no changes shall be made unless
directed in writing to the Owner and acceptance by the Owner of said changes. Any
acceptance of change by the Owner does not constitute a change to the contract
unless that change has been approved and directed in writing per change order.
Compensation for preparing and furnishing all shop and working drawings shall be
included in the contract unit prices for the various pay items of work.

12. Sequence of Construction and Traffic Control with the contractor made aware of
his/her responsibility to handle traffic safely through the work zone. The method of
payment for traffic control was discussed and clearly understood.

13. For any trench cuts within existing roadways, Contractor is required to patch area
with asphalt mix within the same day, unless otherwise specified by the Engineer. (Dense
graded Base is no longer an acceptable means of traffic control within existing roadway
cuts.)

14.  Any subcontractors present were given the opportunity to ask questions or
discuss items with which they are concerned. The Prime Contractor should be advised
that no work by a subcontractor will be permitted unless approved by contract or in
writing.  Attachment “D” — “Subcontractor’s Listing” in the Supplement to General
Requirements for Construction of Public Improvements, City of Huntsville, Alabama has
been revised and bidders are advised to pay special attention to the text and instructions
listed on the attachment. Contractor shall keep the “Subcontractor’s Listing” updated
throughout the project duration and submit a copy of the listing with the request for final
payment. Noncompliance with this request may cause delay in payment to the
Contractor.

15. Anyone working for the Contractor, whether equipment and/or personnel, which
are not the Prime Contractors and are not covered by subcontract, then it shall be
understood that the Prime Contractor will be required to furnish a rental agreement
for the equipment and carry personnel performing such work on his/her labor payroll.

16. Asked if there are any further questions.
No further questions were asked.

17. All questions will be answered and all clarifications made by addendum. All

addenda are sent via email and recipients are requested to send a confirmation of

receipt of all addenda as soon as they are received. A response is MANDATORY

receipt of all addenda as soon as they are received. A response is MANDATORY
regardless of your intent to bid the project. Acknowledgement of receipt of addenda

is mandatory using Attachment “C” and must be submitted with bid package. Failure to
do so shall be cause for rejection of the bid.

Last day for questions concerning this project before the bid will be February 19, 2016
until 5:00 p.m._via fax (256) 427-5325 or email to: penny.kelly@huntsvilleal.gov.
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Response to contractor questions will be February 22, 2016 until 5:00 p.m.

Bids open: February 25, 2016 at 10:00 a.m. in the 1st Floor Conference Room, 320
Fountain Circle, Huntsville, AL. All bids must be SEALED before submittal at the bid

opening. Any bids received that are not sealed will be immediately rejected.

The pre-bid notes and all addenda shall become a part of the contract documents.
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HUNTSVILLE

Kathy Martin, P.E. Urban Development Department

Director Enoi . Divisi
City Engineer ngineering Division

CHASE FARM INDUSTRIAL ACCESS ROAD IMPROVEMENTS
COH Project No. 71-16-RD01
ALDOT Project No. IAR-042-000-009
February 22, 2016

Addendum #2

Questions from Contractors:

Q: Can the 90 calendar day completion time be adjusted?

A: Yes, the project construction time will be adjusted to 120 calendar days.

Q: Can the A Treatment and Roadbed Processing be waived?

A: A treatment can be waived. Roadbed processing will not be waived.

Q: Will Contractor have to have an ALDOT certified waste area and
borrow pit?

A: Yes and all certification paperwork will need to be delivered to the City.

The Star of Alabama

P. O. Box 308 - Huntsville, AL 35804-0308 - Phone 256-427-5300 - FAX 256427-5325
www.huntsvilleal.gov
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CLARIFICATIONS:

e Contract completion time will not be adjusted to accommodate time to get
a borrow pit certified.

e Two (2) layers of 6” base will be installed.

¢ Rock should not be encountered during the construction of this project. A
rock excavation item will not be added.

e No precast structures will be used during the construction of this project.

All addenda are sent via email and recipients are requested to send a confirmation of
receipt of all addenda as soon as they are received. A response is MANDATORY

regardless of your intent to bid the project. Acknowledgement of receipt of addenda is

mandatory using Attachment “C” included in Specifications for the project and must be
submitted with bid package. Failure to do so shall be cause for rejection of the bid. The
attached pre-bid meeting minutes, all addenda, and attachments for the above-referenced
project will become part of the contract documents.

END OF ADDENDUM #2
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HUNTSVILLE

Kat}lylg\frggci’?, P.E. Urban Development Department
City Engineer Engineering Division

CHASE FARM INDUSTRIAL ACCESS ROAD IMPROVEMENTS
COH Project No. 71-16-RD01
ALDOT Project No. IAR-042-000-009
February 24, 2016

Addendum #3

BID OPENING IS POSTPONED UNTIL TUESDAY, MARCH 1, 2016
AT 10:00 A.M. IN THE 15" FLOOR CONFERENCE ROOM, 320
FOUNTAIN CIRCLE, HUNTSVILLE, AL

Attachment “A” is amended as follows:

Replace bid quantities with “replacement”, Attachment “A1”. Please use the revised attachment to
submit bid pricing; all bids must be submitted using Attachment “A1”. Contractors are authorized to
download revised quantities from website and paste to a CD-RW (preferably in a live/flash drive format)
which must be submitted with the original bid packet. In addition, two hard copies must be signed and
submitted with original bid packet. Any bids received that are not sealed will be immediately rejected.
Bid must be submitted from the file (Quantities) provided and downloaded from the City of Huntsville's
website. Failure to do so may be cause for rejection of bid. The City reserves the right to reject any
altered bid resulting from altering the bid CD in any manner. Contractors should be mindful of making
changes to formatting already established in column for Bid Unit Price, as it may affect the outcome of
their bid. In order to verify calculations are correct, Contractor may choose to manually multiply those
unit costs x bid quantities to ensure extensions are correct, prior to printing and submitting with bid
packet. If a price discrepancy is found on the CD-RW, or the correct version of bid quantities is not
submitted on the CD-RW which corresponds to the printed hard copy, then printed hard copy prices
submitted with original bid documents, with Contractor signature, will prevail. However, calculations
must be accurate and will be verified manually.

The Star of Alabama

P. O. Box 308 * Huntsville, AL 358040308 - Phone 256-427-5300 - FAX 256427-5325

www.huntsvilleal.gov
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¢ Any bidder who designates a change on the outside of the envelope
understands that any deletions or additions designated, bidder must further
indicate the particular bid item relative to the deletion or addition, even if the
deletion or addition references to deduct or add to the Total Base Bid.

NOTE: Athens Utilities Specifications have been posted for downloading with
the project information on Engineering’s website.

QUANTITIES REVISIONS:

Add:
43 703A-002 TRAFFIC CONTROL MARKINGS, CLASS 2, TYPE A, PER
ALDOT DETAILS 429 SF

New Quantities:

38 701A-231 SOLID WHITE, CLASS 2, TYPE A TRAFFIC STRIPE (8" WIDE)
0.10 MILE

39 701A-245 DOTTED, CLASS 2, TYPE A TRAFFIC STRIPE (LANE DROP
8" WIDE) 200 LF

40 701H-000 SOLID TRAFFIC STRIPE REMOVED (PAINT) 92 LF
41 701H-006 BROKEN TRAFFIC STRIPE REMOVED (PAINT) 70 LF

42 703C-000 REMOVAL OF TRAFFIC CONTROL MARKINGS 58 SF

Revised Drawing:

Attached is a revised signage/traffic/paving drawing which is also posted for
downloading with the project information on Engineering’s website.
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All_addenda are sent via email and recipients are requested to send
confirmation of of receipt eipt of all addenda as soon as they are received. A resgons

is MANDATORY regardless of your intent to bid the project. Acknowledgement of

receipt of addenda is mandatory using Attachment “C” included in Specifications for the
project and must be submitted with bid package. Failure to do so shall be cause for
rejection of the bid. The attached pre-bid meeting minutes, all addenda, and
attachments for the above-referenced project will become part of the contract
documents.

Attachments: Revised Signage/Traffic/Paving Drawing
Revised Quantities — Attachment “A1”

END OF ADDENDUM #3
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CERTIFICATION OF COMPLIANCE WITH TITLE 39, CODE OF ALABAMA

In accordance with Code of Alabama (1975) §39-5-1(b), I hereby certify that the contract with
Reed Contracting Services, Inc., in the amount of ONE MILLION THREE HUNDRED FORTY-ONE
THOUSAND SEVENTY-SEVEN AND .58/100 DOLLARS ($1,341,077.58), for Chase Farm Industrial
Access Road Improvements, Project No. 71-16-RD01 & ALDOT Project No. IAR-042-000-009, which is
being submitted to the City Council of the City of Huntsville for approval on this the 10th day of March,
2016, has been let in accordance with Code of Alabama, Title 39 and all other applicable provisions.

mﬁﬁm%,
y Mirtin

Director of City Engineering
City of Huntsville

E-VERIFY —- NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama
(1975) § 31-13-1 through 31-13-30 (also known as and hereinafter referred to as “ the Alabama
Immigration Act”) as amended by Act No. 2012-491 on May 16, 2012 is applicable to all competitively bid
contracts with the City of Huntsville. As a condition for the award of a contract and as a term and
condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama
Immigration Act, as amended, any business entity or employer that employs one or more employees shall
not knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State
of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify
program and shall verify every employee that is required to be verified according to the applicable federal
rules and regulations. The business entity or employer shall assure that these requirements are included in
each subcontract in accordance with §31-13-9(c). Failure to comply with these requirements may result in
breach of contract, termination of the contract or subcontract, and possibly suspension or revocation of
business licenses and permits in accordance with §31-13-9 (e) (1) & (2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of
Huntsville contracts that have been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not
violate federal immigration law or knowingly empioy, hire for employment, or continue to employ an
unauthorized alien within the State of Alabama. Furthermore, a contracting party found to be in violation
of this provision shall be deemed in breach of the agreement and shall be responsible for all damages
resulting therefrom.”

Reed Contracting Services, Inc.
(Company)

BY:
(Authorized Representative)




